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1.0 BIDDING PHASE 

1.1 Invitation for Bids 
The Incorporated County of Los Alamos (“County”) reserves the right, in its sole discretion, to 
accept any bid and to reject any or all bids. 
Bids are invited from all responsible bidders. 
Bid documents for this project may be obtained by contacting the Office of Purchasing Officer at: 
 
Los Alamos County 
Procurement Division 
101 Camino Entrada, Building 3 
Los Alamos, New Mexico 87544 
505-663-3507 
 
Bid documents for this project may be downloaded from the following website: 
 
EGNYTE LINK: https://losalamosnm.egnyte.com/fl/SSc8lDxLmL  

Copies of Bid Documents and Addenda will be made available for review wherever Solicitation 
Documents are on file for that purpose. Hard copies may be made available provided advance 
payment is made to the Office of the Purchasing Officer. Bid details can be found on the County 
website under “Doing Business” and “Bids & RFPS”.  
 

https://lacnm.com/bids 

Bids in response to this Invitation for Bids (IFB), may be submitted either in paper form, in a sealed 
envelope, or electronically by email in PDF format.   
 
 

1.  ELECTRONIC SUBMISSION:  Emails should be addressed to: lacbid@lacnm.us. 
Subject line must contain the following information:  RESPONSE – IFB25-04 Lift Station 
Rehabilitation Project - Los Arboles and North Road 
 

It is strongly recommended that a second, follow up email (without the Bid included or attached) 
be sent to derrill.rodgers@lacnm.us to confirm the Bid was received. 
 
The body of the email must contain enough information for the identity of the Bidder to be clear, 
including company name, name of person sending the email, and contact information including 
email address and phone number. 
 
Only emails with Bids received in the lacbid@lacnm.us email box prior to 2:00 p.m. MDT, August 
08, 2024 will be reviewed. 
 
Bids submitted by email will be opened only after the closing date and time stated in the solicitation 
document 
. 
2. PAPER FORM SUBMISSION:  Sealed bids, submit one (1) unbound original and one 
(1) copy, subject to the conditions set forth in the Instructions to Bidders and in the other 
Solicitation Documents, will be received at the office of the Los Alamos County Purchasing 
Officer, 101 Camino Entrada, Building 3, Los Alamos, New Mexico, until 2:00 p.m. MDT, Aug 
08, 2024 and then publicly opened for the following project: 

https://losalamosnm.egnyte.com/fl/SSc8lDxLmL
https://lacnm.com/bids
mailto:lacbid@lacnm.us
mailto:derrill.rodgers@lacnm.us
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Incorporated County of Los Alamos 
Invitation for Bids Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
Bid security in the amount of five percent (5%) of the bid must accompany the bid. Such cash, 
certified checks or bid bonds will be returned to all except the three finalist bidders within three 
days after the opening of bids. The remaining cash, checks and bid bonds will be returned 
promptly after the County and the accepted Bidder have executed the contract, or if no award has 
been made within sixty (60) days after the date of the opening of bids, upon demand of the bidder 
at any time thereafter, so long as Bidder has not been notified of the acceptance of Bidder’s bid. 
In submitting their Bid Bond, it is not mandatory that Bidders use the Bid Bond form provided in 
the packet. The County strongly encourages all Contractors to use this form, but if the contractor 
elects not to use it, the Bid Bond must be submitted on a form acceptable in the construction 
industry and approved by the County Project Manager in advance of the bid due date.  
 
Mandatory Pre-bid Conference Information.  A Non-Mandatory Pre-Bid Conference will be held 
via Microsoft Teams on Thursday, July 25, 2024, at 1:00 PM MDT, contact Derrill Rodgers for 
the link to attend the conference. 
 
 
This conference is held to answer questions from the prospective bidders as well as familiarize 
bidders with the project. Questions regarding the meaning of plans, specifications or other 
documents related to the project should be submitted in writing prior to the pre-bid conference. 
The County will preside at the pre-bid conference and provide for the recording and distribution 
of minutes. The pre-bid conference will include, but not be limited to the following: 

1. Discussion of schedule for procurement, progress, values for progress payments and 
submittals. 

2. Critical work sequencing and priorities. 
3. Use of construction site premises, storage areas, office areas, security, cleaning, and 

County’s needs. 
4. Transmittal, review, and distribution of submittals. 
5. Field decision process. 
6. Maintain record documents. 
7. Public Information.  

 
Questions and interpretations of the bid shall be addressed to: 
Casey Aumack 
Department of Public Utilities 
1000 Central Avenue, Suite 130 
Los Alamos, New Mexico 87544 
Phone Number: 505-663-1830 
Email: casey.aumack@lacnm.us 
 
Any questions must be received in writing at least six (6) days prior to the date fixed for the 
opening of bids. Failure of any bidder to receive any addendum or interpretation shall not relieve 
such bidder from any obligation under its bid as submitted. All addenda so issued shall become 
part of the solicitation documents.  
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The County reserves the right to issue addenda to the solicitation documents including 
construction specifications and plans during the advertising period as provided in the solicitation 
documents. Bidders are responsible for determining if any addenda have been issued. The terms, 
bid and solicitation are interchangeable. Also, the terms of the contract and agreement are 
interchangeable.  
For the County of Los Alamos Procurement Division: 
By: Derrill Rodgers 
Title: Deputy Chief Purchasing Officer 
Phone Number: 505-663-3507 
E-mail: derrill.rodgers@lacnm.us 
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1.2 Summary of Work 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
This project is issued by and under the control of The Incorporated County of Los Alamos. The 
contracting office is the Department of Public Utilities. The location of the project is in the County 
of Los Alamos, New Mexico.  
 
The summary of work is as follows, but is not limited to the following: 

 
This project will rehabilitate two dry/wet well sewage lift stations, one off of North Road 
and the other within the Los Arboles housing community.  As per the plans, all the 
mechanical and electrical components, including pumps, lighting, ventilation, 
receptacles, wiring, and piping, will be removed and replaced for both lift stations. 
Remove the existing control panel and systems and replace the above-ground control 
systems. This also extends to the replacement of the existing wet well floats.  

 
For the Los Arboles lift station specifically, contractors will be responsible for trenching 
and laying up 100 ft 4-in conduit, assisting with the removal and replacement of 
transformers on site with the aid of DPU linemen, and replacing the cap ringing cover for 
the wet well.  

 
For the North Road lift station, the existing concrete pad and above-ground control 
structure will be removed around the station area. The contractor will also provide the 
traffic control plan for a shutdown of North Road. This shutdown must last as minimal a 
time as possible and must take into consideration pedestrian and biking traffic through 
the area.  

 
 
Project Dates (Start and Substantial Completion) are as follows: 
 

Pre-Bid Meeting 7/25/2024 
Bids Due 8/8/2024 
Bid Award 8/22/2024 
Pre-Construction Meeting 8/26/2024 
Notice to Proceed 8/27/2024 
Substantial Completion Date 10/31/2024 
Final Completion Date 11/30/2024 

The dates listed above are tentative and subject to change.   
 

 
Work to achieve Final Completion, including all Operations and Maintenance Manuals, final 
Certified Payrolls, As-built drawings, Warranty Certificates, Final Inspection by the Manufacturer 
and approval of the Installation, and other close-out documents by November 30, 2024. 
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1.3 Requirements for Bidders 
Bids must be made with the understanding and in accordance with these conditions for bidders: 

1.3.1 Bid Evaluation Criteria 
Bid acceptance and bid evaluation. Bids shall be unconditionally accepted without 
alteration or correction, except as authorized in this article. Bids shall be evaluated 
based on the requirements set forth in the IFB, which may include criteria to determine 
acceptability such as inspection, testing, quality, workmanship, delivery and suitability 
for a particular purpose. Those criteria that will affect the bid price and be considered in 
evaluation for award shall be objectively measurable, such as discounts, transportation 
costs, and total of life cycle costs. The IFB shall set forth the evaluation criteria to be 
used. Only criteria that are set forth in the IFB may be used in bid evaluation. Interviews 
are to be used only for the purpose of clarification. The final evaluation results shall be 
forwarded to the purchasing agent. 

 
The evaluation criteria for this Bid are: 

1. Accurate submission of Bid Response Documents 
2. Cost 

 
The County may make such investigations as deemed necessary to determine the ability 
of the Bidder, and any prospective subcontractors of the Bidder, to perform the work, 
and the bidder shall furnish to the County all such information and data for this purpose 
as the County may reasonably request. The County reserves the right to reject any bid if 
the evidence submitted by, or investigation of, such Bidder fails to satisfy the County that 
such Bidder is properly qualified to carry out the obligations of the Contract and to timely 
complete the work contemplated herein. Conditional bids may not be accepted in the 
sole discretion of the County.  
 

1.3.2 Required Bid Response Documents 
The bidder shall follow the instructions described in Section 1.1 Invitation for Bids. 

1.3.3 The Bidder’s Bid Response Documents 
 The following documents must be completed and included in this preferred order: 

1. Copy of Bidder’s State of New Mexico Contractor’s License(s) with proper 
classifications. 

2. Bid Form (Section 1.5.1) 
3. Alternatives and Allowances, if applicable (Section 1.5.2) 
4. List of Subcontractors (Section 1.5.3).   
5. Bid Bond (Section 1.5.4) 
6. Campaign Contribution Form (Section 1.5.5) 
7. Certification – Debarment, Suspension, and other Responsibility Matters (Section 

1.5.6) 
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8. Permanent Main Office Address of Company (Section 1.5.7) – Note requirement to 
provide a Certificate of Good Standing and Compliance from the New Mexico 
Secretary of State, if incorporated.  

9. Authorization for Verification of Information (Section 1.5.8) 
10. Provide proof of online registration and payment of $400.00 for Certificate of 

Contractors Registration (Section 1.5.9) with New Mexico Department of Workforce 
Solutions. 

The County may consider a bid to be non-responsive or non-responsible if the Contractor fails to 
include any of the items described in items 1 through 10, above. 

1.3.4 Liquidated Damages for Failure to Enter into Contract 
The successful Bidder, upon failure or refusal to execute and deliver the Contract and 
required Bonds within ten (10) calendar days after Bidder has received the Notice of 
Award, shall forfeit the Bidder’s Bond to the County, as liquidated damages for such failure 
or refusal, the bid security deposited with Bidder’s bid.  
  

1.3.5 Conditions of Work 
Each bidder must inform itself fully of the conditions relating to the construction of the 
Project and the employment of labor thereon. Failure to do so will not relieve a successful 
bidder of its obligation to furnish all material and labor necessary to carry out the provisions 
of the Contract. Insofar as possible, the Contractor in carrying out the Work must employ 
such methods or means as will not cause any interruption of, or interference with the Work 
of any other contractor, or the daily operations of County offices. The Work in this Contract 
will be carried out during the hours of 8:00 a.m. to 5:00 p.m., Monday through Friday 
unless otherwise scheduled with and approved by the County.   Noise Ordinance Waivers 
are required for work occurring between the hours 9:00 p.m. and 7:00 a.m. 

1.3.6 Addenda and Requests for Interpretation 
A. No interpretation of the meaning of the plans, specifications or other pre-bid 

documents will be made to any bidder orally and bidders understand that no oral 
interpretation once made may be relied upon. Every request for such interpretation 
shall be in writing addressed to the Project Manager. Requests for interpretation 
must be received at least six (6) working days (Monday-Friday) prior by 5:00 p.m. to 
the date fixed for the opening of bids. Failure of any bidder to acknowledge all 
addenda on the Addendum Acknowledgement Form shall not relieve such bidder 
from any obligation under its bid as submitted and may render the bidder non-
responsive. Each Bidder shall ascertain prior to submitting a Bid that the Bidder has 
received all Addenda issued, and the Bidder shall specifically acknowledge their 
receipt in the bid. All addenda so issued shall become part of the Contract 
documents.  

B. Addenda will be e-mailed to all who are known by the County to have requested Bid 
Documents. 
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C. No Addenda will be issued later than four (4) working days prior to the date for receipt 
of Bids except an Addendum withdrawing the request for Bids or one which includes 
postponement of the date for receipt of Bids. 

1.3.7 Power of Attorney 
Attorneys-in-Fact who sign any required bonds must file with each bond a certified 
properly executed and dated copy of their power of attorney. 

1.3.8 Obligation of Bidder 
Complete sets of Solicitation Documents must be used in preparing Bids; neither the 
County nor Engineer assumes any responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Solicitation Documents. 
 
The Submission of a bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of the Bid, which without exception the Bid is 
premised upon performing and furnishing the Work required by the Solicitation 
Documents. The bidder will be required to establish to the satisfaction of the County the 
qualifications and capability of the persons proposed to furnish and perform the Work 
described in the Solicitation documents.  Contractor, by signing the Bid also acknowledges 
that the Contract Time is reasonable for the weather and climactic conditions. 
 
Prior to the award of the Contract, the County will notify the bidder in writing if the County 
after due investigation has reasonable objection to a proposed person or entity, the Bidder 
may, at the Bidder’s option, (1) withdraw the Bid, or (2) submit a substitute person or entity 
acceptable to the County with an adjustment in the Base Bid or Alternate Bid to cover the 
difference in cost, if any, occasioned by such substitution. The County may accept the 
adjusted bid price. In the case that the adjusted price makes them no longer the low bidder, 
County reserves the right to award to the subsequent low bidder. In the event of 
withdrawal, bid security will not be forfeited. Persons proposed by the Bidder and to whom 
the County has made no reasonable objection must be used to perform the Work for which 
they were proposed and shall not be changed except with the prior written consent of the 
County.  

1.3.9 Safety Standards and Accident Prevention 
With respect to all work performed under this contract, the Bidder shall: 

A. Comply with the standard provisions of the most current versions of all applicable 
laws, rules and regulations that apply to the work contracted for. 

B. Provide a Safety Management Plan to the County after award acceptable to the 
Project Manager (see Section 3). 

1.3.10 Substitutes or Brand Name or Equal 
During solicitation, it may be determined that a “brand name or equal” is in the County’s 
best interests, and in many cases is the “Basis of Design” for a particular item or system. 
The Contractor may provide a substitution of a particular item or items. The Contractor 



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

13 
 

shall provide proof that the proposed substitute item is equal to or exceeds the basis of 
design. The County reserves the right to accept or reject the substitution at its sole 
discretion.  
 
All re-design and evaluation costs that may be incurred shall be paid by the Contractor. 
 
The Contractor shall provide an alternate bid based on the original plans and 
specifications and shall provide separately the cost for the substituted item, which the 
County reserves the right to accept or reject. 
 
The procedure for submission of any such application by Contractor and consideration by 
County is set forth in Section 3. 

1.3.11 Bids to Remain Subject to Acceptance 
All bids will remain subject to acceptance for sixty (60) calendar days after the day of the 
Bid Opening. The County may, it its sole discretion, release any Bid and return that 
Bidder’s Bid Security prior to that date. County may request an extension, agreeable to 
both the Bidder and County.  

1.3.12 Withdrawal of Bids 
A. Bidder may withdraw its bid by written notice and received by Purchasing Agent prior 

to bid opening. 
B. After bid opening, no changes in bid prices or other provisions of bids prejudicial to 

the interests of the County or fair competition shall be permitted. In lieu of bid 
correction, a low bidder alleging a material mistake of fact may be permitted to 
withdraw its bid if: (1) The mistake is clearly evident on the face of the bid document; 
or (2) The Bidder submits evidence which clearly and convincingly demonstrates 
that a mistake was made.  

1.3.13 Acceptance or Rejection of Bids 
The County reserves the right to accept any bid, reject any or all bids without cause, to 
waive any or all technicalities in any Bid in the interest of the County and the right to reject 
all non-conforming, non-responsive or conditional Bids. 

1.3.14 Award 
Bids shall be evaluated based on the requirements set forth in the IFB, which may include 
criteria to determine acceptability such as inspection, testing, quality, workmanship, 
delivery and suitability for a particular purpose and the Contract shall be awarded on the 
basis of the lowest responsible and responsive bidder in accordance with Chapter 31-101 
(i) of the Los Alamos Code of Ordinances.  

1.3.15 Registration of Contractors and Subcontractors 
Any bidder that submits a bid valued at more than the dollar amount required by the New 
Mexico Public Works Minimum Wage Act [13-4-11 through 13-4-17 NMSA 1978] and the 
New Mexico Subcontractors Fair Practice Act [13-4-31 through 13-4-43] for a public works 
project shall be registered with the labor and industrial division of the labor department. 
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County will not accept bids for a public works project subject to the New Mexico Public 
Works Minimum Wage Act from the contractor that does not provide proof of required 
registration for itself and its subcontractors. 

1.3.16 Procurement Preferences 
Sec. 31-261. - State and local preferences.  
(a) Definitions. For the purposes of this section:  

(1) The terms "resident business" and "resident veteran business" shall be defined as set out in NMSA 1978, 
§ 13-1-21;  

(2) The term "local" as applied to a business shall mean that it meets the requirements of the above definition, 
maintains its principal office and place of business in Los Alamos County, and has a required Los Alamos 
County business license.  

(b) Requirements for preference qualification. The chief purchasing officer shall determine if a preference is 
applicable to a particular bid or offer on a case-by-case basis. A bidder or offeror must submit a written request 
for preference, with a copy of the state-issued preference certificate, with its bid or proposal to qualify for this 
preference.  

(1) If a corporation, it shall be incorporated in New Mexico and maintain its principal office and place of business 
in the state;  

(2) A person shall have qualified with the state chief purchasing officer as a resident business or resident 
veteran business and obtained a certification number as provided in NMSA 1978, § 13-1-22.  

(c) Preference factor.  

(1) The preference factor for qualifying resident and local businesses applied to bids and proposals shall be 
five percent.  

(2) The preference factor for qualifying resident veteran businesses shall be in accordance with the 
requirements set forth in NMSA 1978, § 13-1-21.  

(d) Invitations for bids. When bids are received, the price quoted by the qualifying vendor shall be multiplied by 0.95. 
After application of the preference factor, the contract shall be awarded to the lowest bidder. If one or more low 
prices are equal, the bid shall be awarded with respect to the next category of offerors listed below, and the next, 
until an offer qualifies for award. The priority of categories of offers is as follows:  

(1) Local business;  

(2) Resident business.  

(e) Requests for proposals. When proposals are received, the total evaluation score with or without the cost factor 
of each proposal received from a qualifying vendor shall be multiplied by 1.05. After application of the factor, the 
contract shall be awarded to the highest score. If one or more scores are equal, the same procedure shall be 
followed with respect to the next category of offerors listed, and the next, until an offer qualifies for award. The 
priority of categories of offerors is the same as listed in subsection (d) of this section.  

(f) Exemptions from preferences. The resident and local preference specified in this article shall not be applied:  

(1) To requests for qualifications;  

(2) To any purchase of goods or services in excess of $500,000.00;  

(3) When the expenditure of federal funds designated in whole or in part for a specific purchase is involved; or  

(4) When the expenditure of grant funds, a condition of which prohibits a local preference, is involved.  
 
(Ord. No. 02-098, § 2, 12-2-2008; Ord. No. 02-305, § 8, 2-25-2020)   
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1.4 Notices to Contractors 

1.41  Applicable Law 
Work shall be performed in accordance with applicable federal, state and local laws (Los 
Alamos County Code of Ordinances, Section 31.2 Procurement Code). 

1.4.2 Gross Receipts Tax 
All bids submitted are to exclude the applicable gross receipts taxes. County will pay the 
applicable taxes to the Contractor including any increase in the applicable taxes becoming 
effective after the execution date of the contract. The applicable gross receipts taxes will 
be shown as a separate amount on each payment application made under the contract. 
The Contractor is responsible for payment to the State of New Mexico for all gross receipt’s 
taxes collected.  

1.4.3 Minimum Wage Rates 
Pursuant to the New Mexico Public Works Minimum Wage Act, Section 13-4-11 through 
13-4-17 NMSA 1978 (comp.) all certified payrolls submitted must contain required 
information as stated on the pertinent information sheet of the Wage Rate Decision issued 
on said project.  
The Contractor, Sub-contractor and all tiers shall provide the Statement of Intent to Pay 
Prevailing Wages form to County’s Project Manager. 

1.4.4 Work Conditions 
This contract will be performed in and adjacent to Los Alamos County for the contract 
duration specified in the Contract. The Contractor shall be aware of the conditions that 
may normally exist within the project area during performance of the work. Those 
conditions may include but are not limited to: 
1. Extended freezing temperatures, 
2. Intense rainfall events, 
3. Snowfall and snow accumulation, 
4. Limited direct sunlight. 

Delays due to normal weather conditions are not eligible for time extensions and/or 
additional compensation. Contractor is required to protect their work and the project from 
normal weather events. Unusual weather-related time extensions may be awarded by the 
County pursuant to an approved change order at the County’s sole discretion. Please refer 
to Section 2, Contract Articles 2 and 3.   

1.4.5 Public Information 
The Contractor is required to be an active participant in the execution of the Public 
Information and Involvement Plan (PIIP) to be developed by the County. County retains 
edit and approval rights to any documents being released to the public and requires two 
(2) working days advance notice to allow for said edit/approval. Contractor will 
perform/assist the County in successfully implementing PIIP activities that may include, 
but not be limited to: 
1. Weekly updates by Wednesday noon of traffic control expected on this project for the 

following week; 
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2. Placement of door hangers 48 hours prior to any Utilities service disconnections (gas, 
water, and electric); 

3. Five (5) working days advance notification to Project Manager regarding impacts to 
school or transit bus stops and safe routes to schools; 

4. Inform businesses and residents 48 hours prior to direct impacts during construction.  
5. County policy is to advertise in the local newspaper in advance of posting traffic control 

signs or barricades. The Contractor will submit information concerning posting of traffic 
control signs and barricades at least five (5) working days in advance to the Owner.  

Project Manager shall determine the need, size, and location for a project sign(s) that may 
include the following: 
1. Project name 
2. Contractor business name and contact information 
3. Budget 
4. Project start and end months 
5. County Project Manager contact information 
6. A rendering of the improvement(s) if available. 

 
1.4.6 Performance and Labor and Material Bonds Requirements 

 Performance Bond and Labor-Materials Bond shall be executed after receipt of Notice of 
Award to the successful bidder in an amount equal to one hundred percent (100%) of the 
total amount payable by the terms of the contract.  Bonds must be prepared and executed 
on the Performance Bond and Labor-Materials Bond forms attached hereto or on such 
other forms as may be approved in writing by the Owner.  Surety shall be by a company 
licensed to do business in the State of New Mexico and acceptable to the Owner. 
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1.5 Bid Forms 
This Bid Submitted to: 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 

A. The undersigned Bidder proposes and agrees, if this Bid is accepted; to enter into 
an agreement with County in the form included in the solicitation documents; to 
perform and furnish all work as specified or indicated in the solicitation documents 
for the contract price; and within the contract time indicated in this bid; and in 
accordance with all of the other terms and conditions of the solicitation documents. 

B. Bidder accepts all the terms and conditions of the solicitation and Invitation to Bid 
and Instructions to Bidders, including without limitation those dealing with the 
disposition of Bid Security. This Bid will remain subject to acceptance for sixty (60) 
calendar days after the day of the Bid opening. Bidder will sign and submit the 
Agreement and the Performance, Labor and Material Bonds, Certificate of Insurance 
and all other documents required by the Solicitation Requirements within ten (10) 
calendar days after receipt of the County’s Notice of Award.  

C. Notice to Proceed shall be issued no later than twenty-eight (28) calendar days from 
Notice of Award.  

D. Bidder shall promptly provide written notice to the County of any conflicts, errors, or 
discrepancies discovered in the solicitation documents. 

E. Bidder represents this Bid is genuine and not made in the interest of or on behalf of 
any undisclosed person, firm, or corporation. Bidder has not directly or indirectly 
induced or solicited any other Bidder to submit a false or sham Bid. Bidder has not 
solicited or induced any person, firm or corporation to refrain from bidding, and 
Bidder has not sought by collusion to obtain for itself any advantage over any other 
Bidder or over County. 

F. By submitting the bid, each bidder represents to the County that it has inspected the 
site, is familiar with local conditions that may affect cost, progress, performance or 
furnishing of the work, has considered federal, state, and local laws and regulations 
that may affect cost, progress, performance, or furnishing of the Work and has read 
and is thoroughly familiar with the technical specifications and plans and the 
Solicitation and Contract document (including all addenda). The failure or omission 
of any such bidder to examine any form, instrument or document shall in no way 
relieve any bidder from any obligation in respect to its bid. 

G. Bidder represents that a complete set of Solicitation Documents was used in 
preparing the Bid and acknowledges that the County assumes no responsibility for 
errors or misinterpretations resulting from the use of incomplete sets of Solicitation 
Documents. 
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H. Bidder represents that the submission of this bid constitutes an incontrovertible 
representation by Bidder that Bidder has complied with every requirement of the Bid, 
that without exception the Bid premised upon performing and furnishing the Work 
required by the Solicitation Documents and such means, methods, techniques, 
sequences or procedures of construction as may be indicated in or required by the 
Solicitation Documents, and that the Solicitation Documents are sufficient in scope 
and detail to indicate and convey understanding of all terms and conditions for 
performance and furnishing of the Work.  

I. The Solicitation Documents are intended to describe a functionally complete project 
to be constructed in accordance with the Contract Documents. Any work, materials, 
or equipment that may reasonably be inferred from the documents or from prevailing 
custom or trade usage as being required to produce the intended result will be 
furnished and performed whether or not specifically required. When words or 
phrases which have a well-known technical or construction industry or trade 
meanings are used to describe work, materials or equipment, such words or phrases 
shall be interpreted in accordance with those meanings. Clarifications and 
interpretations of the Technical Specifications and Contract Drawings shall be issued 
by the County.  

J. The quantities appearing in the Bid Schedule, Plans, or other contract documents 
are approximate only and are prepared for the comparison of bids. Payment to the 
Contractor will be made only and are prepared for the comparison of bids. Payment 
to the Contractor will be made only for the actual quantities of Work performed and 
accepted, or materials furnished in accordance with the contract.  

K. The County reserves the right to obtain a cost breakdown of specific Unit Bid items 
having lump sum (LS) units of measure during the review process.  
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1.5.1 Bid Form 
Bidder agrees to perform the work for the following prices: 
The TOTAL amounts of the below bid (excluding NMGRT) shall be shown in both words 
and figures. In case of discrepancies, the amount shown in words will govern.  

 
Base Bid: 

The Bidder agrees to perform all of the work described as the Base Bid in the Solicitation 
Documents for an amount determined as follows: 
 

Units Acronyms 
L.S. = Lump Sum    L.F. = Linear Foot    EACH = EACH 

 

ITEM 
NO. ITEM DESCRIPTION UNITS 

ESTIMATED 
QUANTITY 

UNIT BID 
PRICE IN 
DOLLARS 

AND CENTS 

AMOUNT BID 
TOTAL IN 

DOLLARS AND 
CENTS 

1 Clearing and Grubbing L.S. 1   

2 Mobilization L.S. 1   

3 Traffic Control L.S. 1   

4 SWPPP L.S. 1   

5 Post Construction Plans L.S. 1   

6 

Trenching and Laying 
Electrical Conduit – Los 

Arboles L.F. 100   

7 

Assist with Excavation of 
Existing Transformer and 
Placement of New Splice 

Box – Los Arboles L.S. 1   

8 

Remove and Replace 
Concrete Collar and Lid – 

Los Arboles L.S. 1   

9 

 
Install Concrete Pad, 

Remove Existing Timber 
Beams and Replace to 

Existing Conditions, Install 
Service Panels and 

Hanging Lattice – Los 
Arboles L.S. 1   

10 
Remove Existing Junction 

Box - Both EACH 2   
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11.1 

Remove and Dispose of 
Existing Electrical 

Components - Both EACH 2   

`11.2 
Replace Electrical 

Components - Both EACH 2   

12.1 

Remove and Dispose of 
Existing Mechanical 
Components - Both EACH 2   

12.2 
Replace Mechanical 
Components - Both EACH 2   

13 

Remove and Replace 
Existing Concrete Pad and 
Control Panel – North Rd L.S. 1   

14.1 
Manual Sewage Bypass – 

North Road L.S. 1   

14.2 
Manual Sewage Bypass – 

Los Arboles L.S. 1   
 
 
 
 
 
 
 

 
Total Bid Amount written in words: 
______________________________________________________________________ Dollars 
 
Note: The bid amount shall exclude state gross receipts tax or local option tax, but shall include 
all other costs of doing business, including but not limited to bonds, insurance and profit. The 
Incorporated County of Los Alamos is required to pay the applicable tax including any increase in 
the applicable tax becoming effective after the date the contract is entered into. The applicable 
gross receipts tax or local option tax shall be shown as a separate amount on each billing or 
request for payment under contract. The Incorporated County of Los Alamos reserves the right to 
reduce or add quantities.   

1.5.2 Alternates and Allowances – Bid Alternates do not apply to this 
solicitation. 
 

 

BASE BID 1 –  $ 

BID ALTERNATE 1 –   $ 
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This bid is hereby submitted by the undersigned, in full conformity with the solicitation documents, 
and warrant that the undersigned. Has the authority to bind the General Contractor for the work.  

I the undersigned have reviewed the Summary of Work and certify that the following 
licenses are required to fully perform the Summary of Work and that I as the General 
Contractor and/or Sub-contractors to be employed under this contract possess such New 
Mexico Contractor’s License Number(s) and Classification(s): 
 
Contractor License Number(s) Classification(s) 

   

   

   

   

   

   

 
 
Signature of Agent authorized to sign on behalf of Bidder  
 
Printed Name & Title of Agent 
 
Organization’s Legal Name 
 
Mailing Address     Physical Address 
 
City, State, Zip Code 
 
Telephone Number      Fax Number 
 
Federal Tax I.D Number    NM CRS # (if located in-state) 
 
N.M. Preference Certification (attach copy) 
 
Los Alamos County Business License Number: (Required to perform work in the County) 
NOTE: The bid amount shall exclude state gross receipts tax or local option tax, but shall include 
all other costs of doing business, including but not limited to bonds, insurance, and profit. The 
Incorporated County of Los Alamos is required to pay the applicable tax including any increase in 
the applicable gross receipts tax or local option tax shall be shown as a separate amount on each 
billing or request for payment under the contract. The Incorporated County of Los Alamos 
reserves the right to reduce or add quantities. 
NON-DISCRIMINATION POLICY: This Company does not discriminate on the basis of color, 
national origin, sex, religion, age, and disabled status in employment or the provision of 
services.  
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1.5.3 List of Subcontractors 
 

All Bidders shall comply with the Subcontractor’s Fair Practices Act Chapter 13-4-31 to 
13-4-43 NMSA 1978, Laws of New Mexico 
 
Pursuant to Section 13-4-34, based on the Architect/Engineer estimate, list all 
subcontractors including second and third tiers performing work in excess of $ 5,000.00.   
 
No modifications to the list of subcontractors can be made at any time during the 
performance of the Work contemplated by the Agreement without the prior written 
approval of the County. 

 
 
  

Contractor & 
Contact Name: 

License # 
Classification: 

E-mail: Phone: 
 
 

Fax: 

Address: Work to be 
Performed: 
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1.5.4 Bid Bond 
 

 
As Principal, hereinafter called the Principal or Contractor, and ______________________, a 

corporation duly organized and existing under and by virtue of the laws of the State of 

___________________ and authorized to do business in the State of New Mexico, as Surety 

hereinafter called the Surety, are held and firmly bound unto the County of Los Alamos, New 

Mexico, as Obligee, hereinafter called the County, in the sum of five percent  of the Bid, 

______________________________________________________dollars - $ __________ 

for the payment of which sum Principal and Surety bind themselves, their heirs, executors, and 

administrators, successors, and assigns, jointly and severally. The conditions of this Bond are 

such that whereas the Principal has submitted the accompanying Bid for:  

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
which Bid is by reference made a part hereof and is hereinafter referred to as the Bid and, if the 

County shall accept the Bid of the Principal and the Principal shall enter into a Contract with the 

County in accordance with the terms of such a Bid, and give such bond or bonds as may be 

specified in the bidding or solicitation documents with good and sufficient surety for the faithful 

performance of such contract and for the prompt payment of labor and material furnished in the 

prosecution thereof, and shall in all other respects perform the agreement created by the 

acceptance of said Bid, or in the event of the failure of the Principal to enter into such contract 

and give such bond and bonds, if the Principal shall pay the County the difference between the 

amount specified in said bid and such larger amount which the County may in good faith  
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Bid Bond continued 
contract with another party to perform the work covered by said bid, then this obligation shall be 

null and void, otherwise to remain in full force and effect. The Surety, for value received, hereby 

stipulates and agrees that the obligations of said Surety and its Bond shall be in no way Impaired 

or affected by any extension of the time within which the County may accept such Bid; and said 

Surety does hereby waive notice of any such extension.   

SIGNED AND ATTEST this ________________ day of __________________, 20____. 

PRINCIPAL: 

By: _________________________________________________ 

Print Name: __________________________________________ 

Title: ________________________________________________ 

ATTEST: ____________________________________________ 

 

SURETY: 

By: _________________________________________________ 

Print Name: __________________________________________ 

Title: ________________________________________________ 

ATTEST: ____________________________________________ 
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1.5.5 Campaign Contribution Form 
 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 

*This document must be returned with IFB submittal.* 
 

Pursuant to Chapter 81, Laws of 2006, any prospective contractor seeking to enter into a 
contract with any state agency or local public body must file this form with that state agency or 
local public body.  The prospective contractor must disclose whether they, a family member or a 
representative of the prospective contractor has made a campaign contribution to an applicable 
public official of the state or a local public body during the two (2) years prior to the date on 
which the contractor submits a proposal or, in the case of a sole source or small purchase 
contract, the two (2) years prior to the date the contractor signs the contract, if the aggregate 
total of contributions given by the prospective contractor, a family member or a representative of 
the prospective contractor to the public official exceeds TWO HUNDRED FIFTY DOLLARS 
($250.00) over the two (2) year period. 
 
THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR NOT 
THEY, THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY 
CONTRIBUTIONS SUBJECT TO DISCLOSURE. 
 
The following definitions apply: 
“Applicable public official” means a person elected to an office or a person appointed to 
complete a term of an elected office, who has the authority to award or influence the award of 
the contract for which the prospective contractor is submitting a competitive sealed proposal or 
who has the authority to negotiate a sole source or small purchase contract that may be 
awarded without submission of a sealed competitive proposal. 
 
“Campaign Contribution” means a gift, subscription, loan, advance or deposit of money or 
other things of value, including the estimated value of an in-kind contribution, that is made to or 
received by an applicable public official or any person authorized to raise, collect or expend 
contributions on that official’s behalf for the purpose of electing the official to either statewide or 
local office.  “Campaign Contribution” includes the payment of a debt incurred in an election 
campaign, but does not include the value of services provided without compensation or 
unreimbursed travel or other personal expenses of individuals who volunteer a portion or all of 
their time on behalf of a candidate or political committee, nor does it include the administrative 
or solicitation expenses of a political committee that are paid by an organization that sponsors 
the committee. 
 
“Contract” means any agreement for the procurement of items of tangible personal property, 
services, professional services, or construction. 
 
“Family member” means spouse, father, mother, child, father-in-law, mother-in-law, daughter-
in-law or son-in-law. 
 
“Pendency of the procurement process” means the time period commencing with the public 
notice of the request for proposals and ending with the award of the contract or the cancellation 
of the request for proposals. 
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“Person” means any corporation, partnership, individual, joint venture, association or any other 
private legal entity. 
 
“Prospective contractor” means a person who is subject to the competitive sealed proposal 
process set forth in the Procurement Code or is not required to submit a competitive sealed 
proposal because that person qualifies for a sole source or a small purchase contract. 
 
“Representative of a prospective contractor” means an officer or director of a corporation, a 
member or manager of a limited liability corporation, a partner of a partnership or a trustee of a 
trust of the prospective contractor. 
 
DISCLOSURE OF CONTRIBUTIONS: (Report any applicable contributions made to the 
following - COUNTY COUNCILORS:  Theresa Cull; Denise Derkacs; Melanee Hand; Susie 
Havemann; Keith Lepsch; David Reagor; and Randal Ryti.) 
 
Contribution Made by:   ______ 
 
Relation to Prospective Contractor: ______ 
 
Name of Applicable Public Official: ______ 
 
Date Contribution(s) Made:  ______ 
 
Amount(s) of Contribution(s)  ______ 
 
Nature of Contribution(s)  ______ 
 
Purpose of Contribution(s)  ______ 
 
_____________________________ ________________________ 
Signature    Date 
 
_____________________________ 
Title (position) 
 
—OR— 
 
NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY 
DOLLARS ($250.00) WERE MADE to an applicable public official by me, a family member 
or representative. 
 
_____________________________ ________________________ 
Signature    Date 
 
_____________________________ 
Title (position) 
  



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

27 
 

1.5.6 Certification - Debarment, Suspension, and other Responsibility Matters 
 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
(1) I or We, _______________________________________________________ (the 

“Offeror/Bidder”) hereby certify to the best of our knowledge and belief that neither the 
Offeror/Bidder nor any of its principals: 

 
(a) are presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any federal, state, or local 
department or agency; and 

(b) have, within a 3-year period preceding this certification, been convicted of or had a 
civil judgment rendered against them for: commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (federal, state, 
or local) transaction or contract under a public transaction; violation of federal or state 
antitrust statutes; or commission of embezzlement, theft, forgery, bribery; falsification 
or destruction of records; making false statements; or receiving stolen property; and 

(c) are presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (federal, state, or local) with commission of any of the offenses enumerated in 
paragraph (1)(b) of this certification; and 

(d) are not current or former County employees. If an Offeror/Bidder is a current or former 
county employee, Offeror/Bidder shall provide additional information as described in 
paragraph (2) of this certification; and 

(e) are not considered to be an “immediate family member” of a County employee or 
public official.  Immediate family means the employee’s or public official's spouse, 
parents, step-parents, child, step-child, sibling, step-sibling, half-sibling, grandparent, 
grandchild, aunt, uncle, niece, nephew, or their in-laws, or an individual claimed by the 
public official or his/her spouse as a dependent under the United States Internal 
Revenue Code; and 

(f) have within a 3-year period preceding this certification had one or more public 
transactions or contracts (federal, state, or local) terminated for cause or default. 

 
(2) If we are unable to certify to any of the statements in this certification, we shall attach an 

explanation hereto. 
 
(3) Certification to any of the statements in this certification will be thoroughly reviewed, and may 

not necessarily preclude the Offeror/Bidder from consideration for award. 
 
(4) Falsification of any statement in this Form shall constitute grounds for non-consideration of 

the Offeror’s/Bidders proposal or bid or rescinding of a contract award. 
  
I understand that a false statement on this certification may be grounds for rejection of this bid or 
termination of the award.  
 
In addition, under 18 U.S.C. Sec. 10 01, a false statement may result in a fine up to $ 10,000 or 
imprisonment for up to five (5) years, or both if Federal funding is used.  
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Typed Name & Title of Authorized Representative     

 

Signature of Bidder’s Authorized Representative                   Date 

 
Comments: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
 
Date: ______________ 
Contractor: _______________________________________________________ 

Address: _________________________________________________________ 

City, State, Zip Code: _______________________________________________ 

________________________ confirms that all proposed subcontractors are not currently 

 
suspended or debarred from conducting business with any City, State, County, or Federal 
Government entities.  
 

Name and Title of Authorized Representative    Date 

--- OR --- 
I am unable to certify the above for the following reasons: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
___________________________________________________________________________ 
 
  

Contractor  
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1.5.7 Permanent Main Office Address of Company 
 
______________________________________________________________________ 
Organization’s Legal Name                                                                      Founding Date 
 
_____________________________________________________________________ 
Physical Address 

 
______________________________________________________________________ 
Mailing Address 

 
______________________________________________________________________ 
City, State, Zip Code 

 
 
If incorporated, attach a Certificate of Good Standing from the Public Regulation Commission.  
 

1.5.8 Authorization for Verification of Information 
 

____________________________hereby authorizes any person, firm, or corporation to furnish 

any information requested by Los Alamos County or designated representative, to verify any and 

all information submitted with or relevant to this bid.  

 

Printed Name and Title of Authorized Representative 

  

Signature         Date 

 
 
Sec. 31-261. - State and local preferences.  

(a) Definitions. For the purposes of this section:  

(1) The terms "resident business" and "resident veteran business" shall be defined as set out in NMSA 
1978, § 13-1-21;  

(2) The term "local" as applied to a business shall mean that it meets the requirements of the above 
definition, maintains its principal office and place of business in Los Alamos County, and has a required 
Los Alamos County business license.  

(b) Requirements for preference qualification. The chief purchasing officer shall determine if a preference is 
applicable to a particular bid or offer on a case-by-case basis. A bidder or offeror must submit a written 
request for preference, with a copy of the state-issued preference certificate, with its bid or proposal to 
qualify for this preference.  

(1) If a corporation, it shall be incorporated in New Mexico and maintain its principal office and place of 
business in the state;  

(2) A person shall have qualified with the state chief purchasing officer as a resident business or resident 
veteran business and obtained a certification number as provided in NMSA 1978, § 13-1-22.  

Contractor 
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(c) Preference factor.  

(1) The preference factor for qualifying resident and local businesses applied to bids and proposals shall 
be five percent.  

(2) The preference factor for qualifying resident veteran businesses shall be in accordance with the 
requirements set forth in NMSA 1978, § 13-1-21.  

(d) Invitations for bids. When bids are received, the price quoted by the qualifying vendor shall be multiplied 
by 0.95. After application of the preference factor, the contract shall be awarded to the lowest bidder. If 
one or more low prices are equal, the bid shall be awarded with respect to the next category of offerors 
listed below, and the next, until an offer qualifies for award. The priority of categories of offers is as follows:  

(1) Local business;  

(2) Resident business.  

(e) Requests for proposals. When proposals are received, the total evaluation score with or without the cost 
factor of each proposal received from a qualifying vendor shall be multiplied by 1.05. After application of 
the factor, the contract shall be awarded to the highest score. If one or more scores are equal, the same 
procedure shall be followed with respect to the next category of offerors listed, and the next, until an offer 
qualifies for award. The priority of categories of offerors is the same as listed in subsection (d) of this 
section.  

(f) Exemptions from preferences. The resident and local preference specified in this article shall not be 
applied:  

(1) To requests for qualifications;  

(2) To any purchase of goods or services in excess of $500,000.00;  

(3) When the expenditure of federal funds designated in whole or in part for a specific purchase is 
involved; or  

(4) When the expenditure of grant funds, a condition of which prohibits a local preference, is involved.  
 
(Ord. No. 02-098, § 2, 12-2-2008; Ord. No. 02-305, § 8, 2-25-2020)  
 

 

Are you requesting Preference? 
 

☐ YES  ☐ NO 
 

By answering “yes,” the bidder or offeror is submitting a written request for preference. 
 

A Bidder or Offeror must submit a copy of the state-issued preference certificate with its bid or 
proposal to qualify for this preference. 
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1.5.9  Certificate of Contractors Registration  
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2.0 AWARD PHASE 

2.1 Award Forms 

2.1.1 Notice of Award 

 

 
NOTICE OF AWARD AND IDENTIFICATION OF COUNTY’S DESIGNEE 
To: __________________________________________________________________ 
Address: ______________________________________________________________ 
Project Description:  

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 

Notice of Award: 
The County has considered the Bid submitted by you for the above described Project in response 
to its Invitation for Bids dated ___________________, 2024.  
You are hereby notified that your Bid has been accepted subject to your executing the Agreement 
and furnishing the required Contractor’s Performance Bond, Labor and Materials Payment Bond 
and required Certificates of Insurance, within ten (10) calendar days from the date of receipt of 
the Notice of Award.  
You are hereby notified that the schedule required per Section 3, Schedules, Reports, and 
Records will be required to be submitted and accepted prior to Notice to Proceed being issued. 
The following documents are provided with the Notice of Award: Two (2) copies of the Agreement, 
Performance Bond and Labor and Materials Payment Bond.  
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Notice of Award continued 
If you fail to sign and return to County’s Designee said Agreement, and to furnish said Bonds 
within ten (10) days from the receipt of this notice, the County will be entitled to consider all your 
rights arising out of the County’s acceptance of your Bid as abandoned and as a forfeiture of your 
Bid Bond. The County will be entitled to such other rights as may be granted by law.  
County’s Designee: 
The Incorporated County of Los Alamos (County) designates ___________ as the County’s 
Designee in connection with the performance of the work contemplated in the Contract, dated 
__________________, between the County and __________________________ (Contractor). 
Dated this _____________ day of _____________ 20 _____. 
 
Incorporated County of Los Alamos 
 
 
Philo S. Shelton, III P.E. 
Utilities Manager 
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2.1.2 Receipt of Notice of Award 
 
 

 
 
Receipt of the above Notice of Award is hereby acknowledged by: 

___________________________, this _______day of _______________________, 20____, 

for the following project:  

Incorporated County of Los Alamos 
Invitation for Bids Number: IFB25-04 

Lift Station Rehabilitation Project – Los Arboles and North Road 
 

CONTRACTOR: 

By: _____________________________________ 

Printed Name: ____________________________ 

Title: ____________________________________ 
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2.1.3 Performance Bond 
 

 
Bond No. ______________ 

 We as Principal, hereinafter referred to as Contractor, and _______________________ 
a corporation organized and existing under and by the virtue of the laws of the State of 
________________ and authorized to do business in the State of New Mexico, hereinafter called 
Surety, are held and firmly bound unto the Incorporated County of Los Alamos, hereinafter 
referred to as County, in the penal sum of one hundred percent (100%) of the Contract Price of 
__________________________________________dollars ($____________), as may be 
adjusted by Change Order, inclusive of applicable gross receipts taxes in lawful money of the 
United States of America, for the payment of which sum Contractor and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally.  

 THE CONDITIONS OF THIS BOND are such that, whereas, Contractor has been awarded 
and has agreed to enter into a certain Contract with the Incorporated County of Los Alamos, to 
which this Performance Bond will be attached and incorporated therein, for performance of Work 
or services on Project specifically described in the Contract document for: 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
and if Contractor shall perform and complete all of the undertakings, covenants, terms, and 
obligations of said Contract during the original term thereof, and any extensions which may be 
granted by the County with or without notice to the Surety, and if Contract shall satisfy all claims 
and demands incurred under such Contract, and shall fully indemnify and save harmless the 
County from all costs and damages which it may suffer by reason of failure to do so, and shall 
reimburse and repay the County all outlay and expenses which the County may incur in making 
good any default, then this obligation shall be void; otherwise it shall be and remain in full force 
and effect.  
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Performance Bond Continued 
 Any suit under this bond must be instituted before the expiration of two (2) years from the 
date on which final payment under the Contract falls due, except that, with respect to express 
guarantees of a longer term, a suit thereon must be initiated within six (6) months following the 
expiration of said express guarantees, if any.  
 The Surety acknowledges that said Contract may contain express guarantees and agrees 
that said guarantees, if any, are covered by the Surety’s obligation hereunder.  
 Right of action with respect to any express guarantees, if any, in said Contract shall accrue 
following completion and formal acceptance of the work under said contract.  
 The right to sue on this bond accrues only to the contracting agency and the parties to 
whom New Mexico Statutes Annotated, 1978 Comp. 13-4-18 through 13-4-20, as amended, grant 
such right; and such right shall be exercised only in accordance with the provisions and limitation 
of said statutes.  
 PROVIDED, FURTHER, that Surety, for value received hereby stipulates and agrees that 
no change, extensions of time, alteration or addition to the terms of Contract. The Agreement, or 
the work to be performed thereunder, or the Contract Documents accompanying the same, shall 
in any way affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alternation or addition to the terms of the Contract. 
 PROVIDED, FURTHER, that no final settlement between the County and the Contractor 

shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.  

 IN WITNESS WHEREOF, this instrument may be executed in two counter-parts, each one 

of which shall be deemed as an original, this ______ day of _______, 20____. 
 
 
The undersigned state that they have the authority to enter into said Contract. 
 
CONTRACTOR AS PRINCIPAL: 
By: _________________________________________________  

Print Name: __________________________________________ 

Title: ________________________________________________ 

ATTEST: ____________________________________________ 

SURETY: 
By: _________________________________________________  

Print Name: __________________________________________ 

Title: ________________________________________________ 

ATTEST: ____________________________________________ 
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2.1.4 Payment (Labor and Materials) Bond 

 
Payment (Labor and Materials) Bond for the Protection of all Persons Supplying Labor and 

Material to the Contractor or its Sub-contractors 

Bond No. ______________ 

 We _____________________________ as Principal, hereinafter called the Contractor, 

and ___________________________________, a Corporation organized and existing under and 

by virtue of the laws of the State of _____________________, and authorized to do business in 

the State of New Mexico, hereinafter called the Surety, are held and firmly bound unto the 

Incorporated County of Los Alamos as Obligee, hereinafter the County , in the amount of 

_______________________________Dollars ($________________), in the penal sum of one 

hundred percent (100%) of the Contract Price of 

__________________________________________dollars ($____________), as may be 

adjusted by Change Order, inclusive of applicable gross receipts taxes in lawful money of the 

United States of America, for the payment of which sum Contractor and Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally.  

Payment (Labor and Materials) Bond is for the Protection of all Persons Supplying Labor and 

Material to the Contractor or its Sub-contractors 

 WHEREAS, Contractor has agreed to enter into the Contract described as follows: 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 

Which contract is by reference made part hereof, and is hereinafter referred to as the Contract.  
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 NOW, THEREFORE, the condition of this obligation is such that if the Contractor shall pay 
as they become due, all just claims for labor performed and materials and supplies furnished upon 
or for the work under said contract, whether said labor be performed and materials and supplies 
be furnished under the original contract or any contract thereunder, then this obligation shall be 
null and void; otherwise, it shall remain in full force and effect, subject, however to the following 
conditions: 
 The right to sue on this bond accrues only to the Contracting Agency and the parties to 
whom Section 31-173 Los Alamos County Code of Ordinances grant such right; and any such 
right shall be exercised only in accordance with the provisions and limitations of said ordinance. 
 PROVIDE, FURTHER, that the Surety, for value received hereby stipulates and agrees 
that no change, extensions of time, alteration, or addition to the terms of the Contract, or to the 
Work to be performed thereunder, shall in any way affect its obligation on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of 
the Contract. 
 PROVIDE, FURTHER, the County shall not be liable for payment of any costs or expenses 
of any Claimant under this Bond, and shall have no obligations to make payments to give notices 
on behalf of or otherwise have obligations to Claimants. The Surety hereby waives notice of any 
change, including changes of time, to the Contractor or to related subcontracts, purchase orders 
and other obligations. 
SIGNED AND SEALED ON this _________day of ____________, 20 _____ 

 

CONTRACTOR AS PRINCIPAL: 

Signature: ___________________________________________ 
Print Name: __________________________________________ 
Title: ________________________________________________ 
Address: ____________________________________________ 
 

SURETY’S AUTHORIZED NEW MEXICO AGENT: 

Signature: ___________________________________________ 
Print Name: __________________________________________ 
Title: ________________________________________________ 
Address: ___________________________________________ 
 
This bond is issued simultaneously with Performance Bond in favor of County for the faithful performance 
of the contract.  
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2.1.5 Insurance Requirement  

 
A. Contractor shall purchase and maintain such liability and other insurance including completed 

operations insurance for the Work being performed and furnished and will provide protection 
from claims set forth which may arise out of or result from Contractor’s performance and 
furnishing of the Work being performed and furnished and will provide protection from claims 
set forth which may arise out of or result from Contractor’s performance and furnishing of the 
Work and Contractor’s other obligations under the Solicitation Documents, whether it is to be 
performed or furnished by Contractor, any Subcontractor or Supplier or by anyone directly or 
indirectly employed by any of them to perform or furnish any of the Work, or by anyone for 
whose acts any of them may be liable. Insurance requirements are as follows: 

A.1.1. Comprehensive and General Liability Insurance  
A.1.2. $1,000,000 per occurrence and a combined single limit of at least Two Million 

Dollars ($2,000,000) aggregate Bodily Injury and Property 
A.2. Motor Vehicle Insurance 

A.2.1. Same limits as Comprehensive General Liability Insurance whether for: 
A.2.1.1. Owned or leased motor vehicles; or non-owned or hired vehicles 

A.3. Worker’s Compensation Insurance 
A.3.1. The Contractor shall also be required to provide proof of full compliance with New 

Mexico State Worker’s Compensation Laws 
A.4. Property, Fire, and All Risk Insurance 

A.4.1. Contractor shall purchase and maintain until final payment, property insurance 
upon the Work at the site to the full insurable value thereof.  

A.4.2. This insurance shall insure against the perils of “all risk” insurance for physical loss 
and damage, and shall include damages, losses, and expenses arising out of or 
resulting from any insured loss or incurred in the repair or replacement of any 
insured property (including but not limited to fees and charges of engineers, 
architects, attorneys, and other professional). If not covered under the “all risk” 
insurance, Contractor shall purchase and maintain similar property insurance on 
portions of the Work stored on and off the site or in transit when such portions of 
the Work are to be included in an Application for Payment. 
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B. The Contractor, prior to signing the Contract, shall provide proof of insurance coverage, which 
is satisfactory to the County, in the County’s sole discretion, and copies of same to the County 
which shall remain in effect at least until final payment and at all times thereafter when 
Contractor may be correcting, removing or replacing defective Work. 
 
B.1. Insurance Terms and Conditions 

B.1.1. The following statement shall be included on the certificate of insurance: “The 
Incorporated County of Los Alamos is named as additional insured regarding 
General Liability, Automobile Liability, and Professional Liability if required, for  

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 

B.1.2. The insurance shall provide that the County will be notified as soon as possible in 
the event of cancellation.  

 
B.2. Renewal of Insurance 

B.2.1. Evidence of renewal of insurance policies shall be provided to the County no less 
than forty-five (45) days prior to expiration date.  

 
B.3. Subcontractors 

B.3.1. Contractor shall ensure all of its subcontractors meet all insurance requirements. 
 

B.4. Receipt and Application of Insurance Proceeds 
B.4.1. Any insured loss under the policies of insurance required of Contractor will be 

adjusted with County and made payable to County as fiduciary for the insured’s, 
as their interests may appear, subject to the requirements of any applicable loan 
clause. County shall deposit into a separate account any money so received and 
shall distribute it in accordance with such agreement as the parties in interest may 
reach. If no special agreement is reached, the damaged Work shall be repaired or 
replaced the monies so received applied on account thereof and the Work and the 
cost thereof covered by an appropriate Change Order or Written Agreement. 

B.4.2. County as fiduciary shall have power to adjust and settle any loss with insurers 
unless one of the parties in interest shall object in writing within fifteen days after 
the occurrence of loss to County’s exercise of this power. If such objection be 
made, County as fiduciary shall make agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, County as 
fiduciary shall adjust and settle the loss with the insurers and, if required in writing 
by any party of interest, County as fiduciary shall give bond for the proper 
performance of such duties.  
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2.1.6 Contract  

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
THIS CONTRACT, made and entered into by and between the Incorporated County of Los 
Alamos, New Mexico, hereinafter called the County and _____________________________, a 
________________________________ (State and entity status), hereinafter called the 
CONTRACTOR, is executed on the date set forth opposite the signature of the authorized 
representatives of the parties.  
WHEREAS, the Contractor was awarded the Contract for the Incorporated County of Los Alamos: 
Invitation for Bids Number IFB25-04, Lift Station Rehbailitation Project – Los Arboles and 
North Road and said award was approved by the County on ____________________, which 
date shall be deemed to be the date of this Contract. 
 
THE PARTIES AGREE: 
 
ARTICLE 1 – SUBJECT MATTER – The Contractor shall perform the Work, and shall furnish all 
the materials, equipment, tools, labor and all supplies, appliances, and appurtenances necessary 
to the full completion of the Work on the Project, and in accordance with the language of the 
Contract and the Solicitation documents. The term “Contract” means the Solicitation. The Work 
shall be performed in accordance with the Contract, which shall be interpreted to give full effect 
to all of the terms and conditions herein. In the event of a conflict in the terms and provisions of 
the Contract, the terms and provisions of the Contract shall control in the following order: 

A. Change Orders 
B. Addenda 
C. Contract 
D. Notice to Contractors 
E. Special Conditions 
F. General Conditions 
G. Technical Specifications 
H. Contract Drawings 

 
ARTICLE 2 – CONTRACT TIME –  

A. Construction shall start on or after the date specified on the Notice to Proceed. The Work 
shall achieve Substantial Completion by October 31, 2024. The Project shall achieve 
Final Completion by November 30, 2024. The calendar day period between the 
substantial completion and final completion dates is for the sole purpose of completing all 
punch list items.  

 
B. The Contractor will proceed with the Work at such rate of progress to ensure full 

completion of the Work by the Final Completion date. It is expressly understood and 
agreed, by and between the Contractor and the County, that the Contract Time for the 
completion of Work described herein is a reasonable time, and that in submitting a bid on 
the Project and executing the Contract, the Contractor has taken into consideration the 
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average climatic and economic conditions and other factors prevailing in the locality where 
the Work is to be performed.  
 

C. Termination of the Contract- 

1. This contract shall terminate upon County’s issuance of Notice of Final Completion, 
provided however, that Contractor’s warranty obligations and any warranties listed 
within the Technical Specifications for materials, equipment, systems and/or labor 
supplied through the Contractor for the execution of the Work shall survive the 
termination of this Contract until such time as County determines that Contractor’s 
warranty obligations have been fulfilled and County has specifically released 
Contractor, in writing or by the individual warranty expirations, from such obligations.  
The issuance of Notice of Final Completion or the release of surviving Contractor 
obligations shall not be deemed a waiver of any claim the County may have against 
Contractor arising from Contractor’s performance under this Contract. 

2. County may terminate this Agreement with or without cause upon ten (10) days prior 
written notice to Contractor.  Upon such termination, Contractor shall be paid for work 
actually completed to the satisfaction of County at the rates agreed upon by the parties 
hereto.  Contractor shall render a final report of the work done to the date of termination 
and shall turn over to County originals of all materials, documents or other deliverables 
prepared pursuant to this Contract. 

3. Funding.  This Agreement shall terminate without further action by County on the first 
day of any County fiscal year for which funds to pay compensation hereunder are not 
appropriated by the County Council.  County shall make reasonable efforts to give 
Contractor at least ninety (90) days advance notice that funds have not been and are 
not expected to be appropriated for that purpose. 

 
ARTICLE 3 – LIQUIDATED DAMAGES FOR DELAY OR INCENTIVES FOR EARLY 
COMPLETION – 

A. Should the Contractor fail to complete the work within the time agreed upon in the 
Contract, Contractor will be assessed $1000.00 per day for each calendar day beyond the 
Milestone. Substantial, and/or Final Completion dates, including all executed change 
orders. In view of the difficulty of estimating the damage, this amount is fixed by parties 
as the liquidated damages that the County will suffer by reason of such default and not by 
way of penalty. 
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B. Delays –  
1. If the Contractor is delayed at any time in the progress of the Work by any act or 

neglect by the County, or by changes in the Work, or by labor disputes, fire, unusual 
delay in transportation, unusual weather, adverse soil conditions other than was 
described in a geotechnical survey, unavoidable loss by the Contractor, delays 
specifically authorized by the County, or by unforeseeable or unavoidable causes 
beyond the Contractor’s control, avoidance, or mitigation, and without the fault or 
negligence of the Contractor or subcontractor or supplier at any tier, then the Contract 
Time may be extended by Change Order for such reasonable time as the overall 
completion of the Work, as the County may in its sole discretion determine that such 
event has delayed the Critical Path and Completion of the Work, if the Contractor 
complies with the notice and documentation requirements set forth below.  

2. Contractor shall provide a written notice of delay which may result in a request for an 
extension of time to the County, within ten (10) calendar days from the date the 
Contractor knew or should have known of the facts giving rise to the delay. The notice 
shall indicate the cause of the delay, the anticipated length of the delay, and the 
probable effect of such delay upon the progress of the Work. If the cause of the delay 
is continuing, the Contractor must give written notice every month at the same time it 
submits the updated schedule and/or progress report to the County with the Payment 
Application. 

3. Within fifteen (15) calendar days after the elimination of any such delay, the Contractor 
shall submit a formal Change Order request for an extension of time for such delay. 
The written request for time extension shall state the cause of the delay, the number 
of days extension requested, and such analysis and documentation of the schedule of 
the project and other documentation to demonstrate a delay in the critical path of the 
Work. 

4. If the Contractor does not comply with the notice and documentation requirements set 
forth above, the Contractor shall have waived its right to a claim for delay.  
 

C. An incentive for early completion if applicable shall apply to each calendar day the work 
is substantially complete prior to Milestone or Substantial Completion date up to a 
maximum number days as assigned.  
1. The incentive payments for this contract are assigned at $0.00 per day.  

 
ARTICLE 4 – COMPENSATION – In consideration of the satisfactory performance of the Work 
by the Contractor and the acceptance of such Work by the County, Contractor shall be paid an 
amount not to exceed the Contract Price of ______________________ ($ 000,000.00), plus any 
executed Change Order(s), plus applicable New Mexico Gross Receipts Tax  
 
ARTICLE 5 – PROGRESS PAYMENTS – 

A. Contractor shall submit (but not more often than once a month), to the County for review 
an Application and Certification for Payment as shown herein, filled out and accompanied 
by such supporting documentation as is required by the Agreement and also as the County 
may reasonably require. The County has seven (7) calendar days to review the Application 



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

44 
 

for Progress Payment either to accept or reject. If application is rejected, Contractors shall 
resubmit a new Application for Progress Payment. Upon any re-submittal of Application 
for Progress Payment, the twenty-one (21) calendar day time frame is reinstated. These 
applications for payments shall be based on the performance of the Work in accordance 
with the Contract Documents.  Contractor shall submit Earned Value Curve if required by 
the Project Manager with each Application for Payment, 

B. Contractor warrants and guarantees that title to all work, material and equipment covered 
by an Application for Progress Payment, whether incorporated in the Project or not, will 
pass to County at the time of payment free and clear of all liens, claims, security interests 
and encumbrances.  

C. Prior to Substantial Completion, the County with the concurrence of the Contractor may 
use any completed or substantially completed portions of the Work. Such use shall not 
constitute an acceptance of such portions of the Work.  

D. As provided herein, County may refuse to make payment of the full amount requested by 
the Contractor. County will provide Contractor with written notice (with copy to Engineer) 
stating the reasons for such action. 

E. If payment is requested and approved by the Project Manager on the basis of materials 
and equipment not incorporated in the Work, but delivered and suitably stored at the site 
or at another location agreed to in writing, the Application for Progress Payment shall also 
be accompanied by such data, (receipts, invoices, packing lists, delivery tickets, etc.) 
satisfactory to Owner and will establish Owner’s title to the material and equipment and 
project. Contractor is responsible for all loss or damage to stored materials.  

F. Contractor warrants and guarantees that title to all Work, materials and equipment 
covered by any Application for Payment, whether incorporated in the Project or not, will 
pass to County no later than time of payment, free and clear of all liens. 

G. In the event that agreement between the County or County’s designee and Contractor 
cannot be reached, the County will pay the portion not in question and attempt to reach 
agreement on those portions not in agreement in the next billing cycle. 

H. Payment may be made by mutually agreed upon method. 
I. County has full power to withhold payment and release of Contractor’s Performance as 

well as Labor and Materials Bonds until all the work is completed to the County’s 
satisfaction, until the Contractor shall satisfy the County that it has fully settled or paid for 
all labor performed and materials, supplies, equipment rentals and services used from the 
respective suppliers and subcontractors involved, and to withhold payment equal to 
liquidated damages as accepted payment for liquidated damages. 

J. County at its sole discretion may require an Affidavit of Payment and Release of Liens 
with every Application.  

K. Unless otherwise specified in the Solicitation Documents as a Notice of Extended 
Payment, permitting the Owner to make payment within a period not to exceed 45 days, 
payments shall be made within twenty-one (21) calendar days from receipt of an 
undisputed request in accordance with the New Mexico Prompt Payment Act, Sections 
57-28-1 et seq. NMSA 1978. 

L. Final Application for Payment 
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L.1. The final Application for Progress Payment shall include a notarized Affidavit of 
Payment and Release of Liens.  

L.2. After Contractor has completed all such corrections to the satisfaction of the County 
and delivered in accordance with the Contract Documents all maintenance and 
operating instructions, all materials including but not limited to spare parts, 
lubricants, etc., as required by Contract documents, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, Notice of 
Termination for NPDES, marked up record documents showing work as constructed 
(as-builts), video tapes, Contractor may make application for final payment following 
the procedure for progress payments. The final Application for Payment shall be 
accompanied (except as previously delivered) by all documentation called for in the 
Contract Documents, including but not limited to the evidence of insurance required, 
consent of surety, if any, to final payment, and complete and legally effective 
releases or waivers (satisfactory to County) of all liens arising out of or filed in 
connection with the Work. If any subcontractor or supplier fails to furnish such 
release or receipt in full, Contractor may furnish a bond or other collateral satisfactory 
to Owner to indemnify Owner against any lien.  

M. Final Payment and Acceptance 
M.1. On the basis of the Engineer’s and Owner’s observation of the Work during 

construction and final inspection and Engineer’s review of the final Application for 
Payment and accompanying documentation as required by the Contract Documents, 
Engineer recommends to Owner that the Work has been completed and Contractor’s 
other obligations under the Contract Documents have been fulfilled, Owner shall 
process final payment. Otherwise, County will return the Application to Contractor, 
indicating in writing the reasons for refusing to recommend final payment, in which 
case Contractor shall make the necessary corrections and resubmit the Application.  

N. The final payment by the County signifies that the Work has been accepted by the County 
under the conditions of the Contract Documents.  
N.1. The acceptance by the Contractor of final payment shall be and shall operate as a 

release to the County of all claims and all liability to the Contractor other than claims 
in stated amounts as may be specifically expected by the Contractor for all things 
done or furnished in connection with this Work and for every act and neglect of the 
County and others relating to or arising out of this Work. Any payment, however, 
final or otherwise, shall not release the Contractor or the Contractor’s sureties from 
any obligations under the Solicitation documents or the Performance Bond and 
Labor and Materials Bond.  

O. The making and acceptance of Final Payment shall constitute a waiver of all claims by the 
Contractor against the County other than those previously made in writing and still 
unsettled.  
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ARTICLE 6 – PAYMENT TO MECHANICS AND LABORERS – Contractor agrees to make 
prompt payment to its subcontractors and suppliers for work performed under the Contract within 
seven (7) days after receipt of payment from the County and to pay all mechanics and laborers in 
accordance with Section 57-28-5 NMSA 1978, as applicable. Contractor shall obtain from each 
supplier of services or materials used in the performance of the Contractor’s obligations under 
this Contract a written release and waiver of all liens against the County and Project. Such 
releases and waivers of lien shall be submitted to the County with the final Application for Payment 
and may be required with each Application for Payment at the County’s sole discretion.  
 
Additionally, all Sub-contractors shall require that their Sub-contractors and suppliers make 
prompt payment to their Sub-contractors and suppliers for amounts owed for work performed on 
the construction project within seven days after receipt of payment from the owner, contractor or 
Sub-contractors 
 
If the contractor or Sub-contractors fails to pay the contractor’s or Sub-contractor’s subcontractor 
and suppliers by first-class mail or hand delivery within seven days of receipt of payment, the 
contractor or subcontractor shall pay interest to the subcontractors and suppliers beginning on 
the eighth day after payment was due, computed at one and one-half percent of the disputed 
amount per month or fraction of a month until payment is issued. These payment provisions apply 
to all tiers of contractors, subcontractors and suppliers. 
 
ARTICLE 7 – MODIFICATION OF CONTRACT – This Contract may be modified only by mutual 
written consent of the parties. 
 
ARTICLE 8 – INDEMNITY – Contractor shall indemnify, hold harmless and defend County, its 
Council members, employees, agents and representatives, from and against all liabilities, 
damages, claims, demands, actions (legal or equitable), and costs and expenses, (including 
without limitation fees for attorneys and other professionals, of any kind or nature), arising from 
Contractor’s performance or failure to perform hereunder or breach hereof or the performance or 
failure to perform of Contractor’s employees, agents, representatives and subcontractors.  
 
All representations, indemnifications, warranties, and guarantees made in, required by or given 
in accordance with the Contract, as well as all continuing obligations indicated in the Contract, 
will survive final payment to the extent permitted by New Mexico or other applicable law, 
completion and acceptance of the Work and termination or completion of the Agreement.  
 
ARTICLE 9 – NON-ASSIGNMENT – Contractor may not assign this Agreement or any privileges 
or obligations herein without the prior written consent of the County.  
 
ARTICLE 10 – LAWS, REGULATIONS, JURISDICTION AND VENUE – Contractor shall abide 
by all applicable federal, state and local laws, regulations, and policies and shall perform the Work 
in accordance with all applicable laws, regulations, and policies during the term of the Contract. 
In any lawsuit or legal dispute arising from the operation of this Contract Contractor agrees that 
the laws of the State of New Mexico shall govern. Venue shall be in the First Judicial District court 
of New Mexico in Los Alamos County, New Mexico.  
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IN WITNESS whereof the parties have executed this Contract.  
 
CONTRACTOR 
 
Date: _______________________________________________ 

By: __________________________________________________ 

Print Name: ___________________________________________ 

Title: ________________________________________________ 

 

INCORPORATED COUNTY OF LOS ALAMOS: 

Date: _______________________________________________ 

By: _________________________________________________ 
 Philo S. Shelton, III P.E., Utilities Manager  
  

 
ATTEST 
 
By: ___________________________________________________ 
 Naomi Maestas, County Clerk 
 
 
APPROVED AS TO FORM 
 
_______________________________________________________ 

J. Alvin Leaphart, County Attorney 
  



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

48 
 

3.0 CONSTRUCTION PHASE 

3.1 Construction Phase Related Forms 

3.1.1 Contractor Personnel Information 
 
The Contractor will provide at the pre-construction meeting and update as necessary the following 
information to the County: 
 

A. Contractor’s Project Manager: _______________________________________ 

B. Contractor’s Superintendent: ________________________________________ 

1. Address: _________________________________________________ 

2. Telephone No.: ____________________________________________ 

3. Email Address: ____________________________________________ 

C. Emergency Contact Information: 

1. Name: ___________________________________________________ 

2. Phone No.:________________________________________________ 

3. Name:___________________________________________________ 

4. Phone No.:________________________________________________ 

5. Name:____________________________________________________ 

6. Phone No.: ________________________________________________ 

7. Name:____________________________________________________ 

8. Phone No.:________________________________________________ 

D. List of authorized signatures for: Certified Payroll, Payroll Affidavits, Change Orders, 
Progress Payment Certifications. 
1. Name:____________________________________________________ 

2. Title: _____________________________________________________ 

3. Name:____________________________________________________ 

4. Title: _____________________________________________________ 

E. Project Safety Officer: __________________________________________ 

F. Equal Employment Opportunity Officer: ____________________________ 

 
The person listed in “B” will become the Contractor’s Representative of Record. The Contractor 
will not be allowed more than one (1) Representative. The Contractor’s Representative shall 
supervise the project and be available at all times when construction is in progress.  
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3.1.2 Notice to Proceed 
 
Date: ____________________________________________________________ 
To: ______________________________________________________________ 
Address: _________________________________________________________ 

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
 

You are notified that the Contract time under the above contract will start on ________________, 
20___. By that date you are to start performing your obligations under the Contract. You are 
required to return an acknowledged copy of this Notice to Proceed to the County’s Designee 
before commencing any work and meet all other requirements of the Contract. The date of 
Substantial Completion of all work is therefore October 31, 2024, and Final Completion of all work 
is therefore November 30, 2024.  
 
Incorporated County of Los Alamos 

____________________________________________ 
Philo S. Shelton, III P.E. 
Utilities Manager 
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3.1.3 Acceptance of Notice to Proceed 
 
Receipt of the Notice to Proceed is hereby acknowledged this ______day of _________, 20____ 
for the following project:  

Incorporated County of Los Alamos 
Bid Number: IFB25-04 

Lift Station Rehabilitation Project - Los Arboles and North Road 
 
 
 

CONTRACTOR: 
By: ___________________________________________________ 
Print Name: _____________________________________________ 
Title: ___________________________________________________ 
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3.1.4 Application and Certification for Payment Part 1 
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3.1.5 Application and Certification for Payment Part 2 

  



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

53 
 

3.1.6 Affidavit of Payment and Release of Liens 
 

Affidavit of Payment and Release of Liens 
Page 1 of 2 

 
See page 2 of this form for instructions regarding (A)-(H) 

 
To All Whom It May Concern, To The Following I Do Solemnly Swear And Affirm: 
 
WHEREAS, the undersigned has been employed by (A)  
_______________________________________________________________________ 
 
to furnish labor and materials for (B)  
_______________________________________________________________________ 
 
work, under a contract (C)  
_______________________________________________________________________ 
 
for improvement of the premises described as (D) 
_________________________________________ ______________________________ 
 
in the (E) __________________________________ County of ___________________,  
 
State of New Mexico of which ___________________________________is the Owner. 
 
NOW, THEREFORE, this __________________ day of _______________________, 20___, for 
and in consideration of the sum of (F) $______________________ Dollars paid simultaneously 
herewith, the receipt whereof is hereby acknowledged by the undersigned, the undersigned does 
hereby waive and release any lien rights to, or claim of lien with respect to and on said above 
described premises, and the improvements thereon, and on the monies or other considerations 
due or to become due from the Owner, on account of labor, services, materials, fixtures, apparatus 
or machinery heretofore or which may hereafter be furnished by the undersigned to or for the 
above described premises by virtue of said contract. 
 
The undersigned, as Contractor for the above named Contract pursuant to the Conditions of the 
Contract hereby certifies that, except as listed below, he/she has paid in full or has otherwise 
satisfied all obligations for all materials and equipment furnished, for all work, labor, and services 
performed, and for all known indebtedness and claims against the Contractor for damages arising 
in any manner in connection with the performance of the Contract referenced above for which the 
Owner or his/her property might in any way be held responsible. 
 
The undersigned hereby certifies that all work required to be done under terms of the above 
described Contract has been fully performed and completed in conformance with the Contract 
and that applicable provisions of the New Mexico Public Works Minimum Wage Act (§ 13-4-11 
NMSA 1978) have been met. 
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Affidavit of Payment and Release of Liens 
Page 2 of 2 

 
EXCEPTIONS:(G) 
______________________________________________________________________ 
 
 
_______________           
 
 
INSTRUCTIONS: 
 
1. Person or firm with whom you agreed to furnish either labor, or services, or materials, or 

both.  (A) 
2. Fill in the nature and extent of work; strike the word labor or the materials if not in the 

contract.  (B) 
3. Identify contract(s) by number, description, and extent of work. (C) 
4. Describe improvements and location of the premises to exclude all others.  (D) 
5. Name community, such as City of __  , Village of __  , or Unincorporated 

Area known as __  ______.  (E) 
6. Amount shown should be the amount actually received and equal to the total adjusted 

contract.  (F)  
7. If none, write “None”.  If required by Owner, Contractor shall furnish bond satisfactory to 

Owner for each exception.  (G) 
8. If waiver is for a corporation, corporate name should be used, corporate seal affixed and 

title of officer signing affidavit should be set forth; if waiver is for a partnership, the 
partnership name should be used, partner should sign and designate as partner.  (H) 

 
 
(H) _______________________________________________________ 

(Name of sole ownership, corporation or partnership) 
 
 
_________________________________________________________ 
(Signature of Authorized Representative) 
 
 
TITLE:  ___________________________________________________ 
 

 
 State of    County of   ______________ 

 Subscribed and sworn before me this   day of 20______ 

 Notary Public:   

 My Commission Expires:      
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3.1.7 Field Order 
 

Field Order #  Project: Date: 
IFB #:                      Affected Document(s): 
Description of Change(s) (Attach to Design Document Mark-ups): 
 

Reason For Change(s): 
□ Design Error/Omission 
□ Design Improvement 
□ Facilitate Construction 
□ Criteria Change 
□ As-found Condition/Record 
□ Other (describe): 
______________________________________________________________________                                                                                                                                                  
 Priority:   Low      Medium     High        (Circle One) 

Complexity: Low     Medium    High      (Circle One) 

Preliminary Approval To Proceed By Engineer: 
 
 Review 

 Signature Date 
Originator   
Engineer   
Owner   
Contractor   
Request for Quote issued? ___________  Date:_________  
Force Account: ________________  Date: ___________ 
   

ACCEPTED  Owner  
   

REJECTED  Owner  
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3.1.8 Change Order 
Page 1 of 3 

 
 

  Change Order No.:  __________________________        
 
  Agreement Date:      __________________________ 
 
Name of Project:   Incorporated County of Los Alamos  

 
Contractor:  
 
The following changes are hereby made to the Contract Documents: 
 
JUSTIFICATION:  
 
CHANGE TO CONTRACT PRICE: 
 
Original Price $ ___________________  
 
Current Contract Price adjusted by previous Change Order   $ ___________________ 
 
The Contract Price due to this Change Order will be (________) by:   $ ___________________ 
            
The new Contract Price, including this Change Order will be  $ ___________________ 
 
CHANGE TO CONTRACT TIME: 

 
SUBSTANTIAL COMPLETION: 
 
Original Contract Time         calendar days. 
 
Current Contract time adjusted by previous Change Order(s)    calendar days. 
 
The Contract Time will be (_______) by        calendar days. 
 
New Contract Time including this Change Order will be      calendar days. 
 
The date for completion of substantial work will be      (Date) 
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FINAL COMPLETION 

Page 2 of 3 
 
 
Original Contract Time         calendar days. 
 
Current Contract time adjusted by previous Change Order(s)    calendar days. 
 
The Contract Time will be (________) by       calendar days. 
 
New Contract Time including this Change Order will be      calendar days. 
 
The date for completion of all work will be       (Date) 
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Page 3 of 3 

 
APPROVALS REQUIRED: 
To be effective, this order must be approved by the Utilities Manager; or the Los Alamos County 
Council if the contract modification, change order, or contract price adjustment exceeds the 
funding budgeted and specifically appropriated for this project, or as may otherwise be required 
by the General Conditions.  
 
The adjustment in Contract price and/or Contract time stated in this Change Order shall constitute 
the total price and/or time adjustment due or owed the Contractor for the work or changes ordered 
by the Change Order.  By executing the Change Order, the Contractor acknowledges and agrees 
that the stipulated price and/or time adjustments represent full compensation for all adjustments 
in the cost or the time required to perform the Contract as a whole arising directly or indirectly 
from the Change Order, including costs and delays associated with the interruption of schedules, 
extended overheads, delay, and cumulative impacts or ripple effect on all other non-affected work 
under Contract not changed by the Change Order.  Signing of the Change Order constitutes full 
and mutual accord and satisfaction for the adjustment in contract price and/or time, subject to the 
current scope of the entire work as set forth in the Contract Documents.  Acceptance of this 
Change Order constitutes an agreement between Owner and Contractor that the Change Order 
represents an equitable adjustment to the Contract, and that the Contractor will waive all rights to 
file a claim on this Change Order after it is properly executed. 
 
Requested by Project Manager:        ______ 
      ____________, Project Manager 
  
Approved by (County Engineer)            
 ____________, County Engineer 
 
Approved by (Deputy Utilities Manager):           
 Name, Deputy Utilities Manager 
 
Approved by (County Administrator):          
      Philo S. Shelton, III P.E., Utilities Manager 
 
 
If applicable, approved by the County Council on the              Day of                                  , 20__       
 
Attest: 
 
  (County Council) 
 
Print Name       
  
Title         
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INCORPORATED COUNTY OF LOS ALAMOS 
CERTIFICATE OF SUBSTANTIAL COMPLETION 

 
Date of Issuance:    
Bid Number: __________________________________ 
Bid Title: _____________________________________ 
Contractor: ___________________________________ 
Engineer: _____________________________________ 
 
This Certificate of Substantial/ Final Completion applies to all Work under the Contract 
Documents or to the following specified parts thereof: 
TO: 
 
 Contractor 
The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 
Contractor and Engineer and that Work is hereby declared to be substantially complete in accordance 
with the Contract Documents on  
 _________________________________ 
 DATE OF SUBSTANTIAL COMPLETION 
 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-
inclusive, and failure to include an item in it does not alter the responsibility of Contractor to complete 
all the Work in accordance with the Contract Documents. 
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Certificate of Substantial / Final Completion 
(Page 2 of 2) 

 
This certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents, nor is it a release of Contractor’s obligations to complete the Work in accordance 
with the Contract Documents. 

 
Executed by Owner on     ___________, 20__ 
    
 

_____________________ 
    Project Manager 
 
 
   By: ____________________________________ 
     (Authorized Signature) 
 
 
Accepted by the Architect on _____________, 20___  
    
 

______________________ 
    Architect 
 

By: ________________________ 
    (Authorized Signature) 
 
 
 
Accepted by the Contractor on ___________, 20___ 
 
 
   ______________________ 
    Contractor 
 
 
   By: ________________________ 
    (Authorized Signature) 
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3.2 Conditions of the Contract - General Conditions 

3.2.1 Definitions 
Wherever used in any of the Contract documents, the following terms shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof 
unless another meaning is clearly specified: 

A. The terms “Contract” and “Agreement” are interchangeable when used 
throughout. 

B. Abandoned or Unknown Underground Facilities – All pipelines, conduits, ducts, 
cables, wires, manholes, vaults, tanks, tunnels or other such facilities or 
attachments, and any encasements containing such facilities which were installed 
underground and have since been abandoned by Previous Owner.  Such utilities will 
not be located and are not subject to ownership.  

C. Active Underground Facilities – All active pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels or other such facilities or attachments, and any 
encasements containing such facilities which have been installed underground to 
furnish any of the following services or materials: electricity, gases, telephone or 
other communications, sewage, and drainage removal, or effluent, potable or other 
pressurized or gravity water.  Contractor should exercise due diligence and 
reasonable care when digging in the event of encountering and working near utilities 
or facilities that could interfere with the work. Safety for each encounter is primary. 
These facilities may not be able to be located. Contractor shall be responsible for 
any costs associated with damage, uncovering, repair, usage, etc.… including delay, 
and shall include such costs in the proposal.  

D. Addenda – Written or graphic documents issued prior to the opening of bid 
documents which modifies or interprets the Solicitation Documents, Drawings and 
Specifications, by additions, deletions, clarifications or corrections.  

E. Application for Payment – The form accepted by the County which is to be used 
by Contractor in requesting progress or final payments and which is to be 
accompanied by such supporting documentation as is required by the Contract 
documents.  

F. Architect – (See Engineer below) 
G. Bid – The documents provided by the County and required documents of the Bidder 

submitted on the prescribed forms setting forth the prices for the Work to be 
performed.  

H. Bidder – Any person, firm, or corporation submitting a response to the Bid. 
I. Bid Documents – Includes but not limited to Advertisement, Invitation to the 

Solicitation, Summary of Work, Conditions for Bidders, Bid Forms, Plans, 
Specifications, and including all addenda issued prior to receipt of Bids.  

J. Bonds – Bid, Performance, and Labor and Materials Payment Bonds and other 
instruments of security, furnished by a contractor and the contractor’s surety in 
accordance with the Solicitation documents. 

K. Change Order – A written Amendment to the Contract authorizing an addition, 
deletion or revision in the Work within the general scope of the Contract documents, 
or authorizing an adjustment in the Contract, Contract Price or Contract Time.  

L. Completion Definitions –  
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 Substantial Completion - The date when the Contractor and County consider the 
entire Work ready for its intended use as evidenced by the Certificate of Substantial 
Completion. 
1. Partial Utilization – Use by County at County’s sole option of any substantially 

completed part of the Work which constitutes a separately functioning and usable 
part of the Work that can be used by County for its intended purpose without 
significant interference with Contractor’s performance of the remainder of the 
Work and may be accomplished prior to Final Completion of all the Work. 

2. Final Completion – The date when the Contractor and County consider the 
entire Work to be complete, including all outstanding Punch List items. 
Contractor shall at the completion of work, remove all debris and other rubbish 
from the project site and shall remove all its tools and surplus materials and shall 
leave the project site clean. If the Contractor fails to clean up, the County may 
do so and subtract the cleanup cost from the Contractor’s final payment. 
Contractor shall legally dispose of all construction debris at the Contractor’s 
expense. 

M. Contract Documents – The written contract between County and Contractor 
covering the work to be performed, including but not limited to all associated 
documents contained in the Solicitation: 
1. Addenda to the Solicitation, Summary of Work, Conditions for Bidders, Bid 

Forms, Award Forms, Contract Application and Certification of Payment, 
Conditions of the Contract, General Requirements, Notices to Contactor, 
Technical Specifications and Plans, Contractor’s Bid and Documentation 
submitted by Contractor prior to Notice of Award, Bonds, Written Amendments 
to any Contract Document, Change Orders, Field Orders, and County’s written 
interpretations and clarifications issued on or after the Effective Date of the 
Agreement, all of which are incorporated by reference and made a part of this 
Contract as fully as if herein repeated and a copy of which the Contractor 
acknowledges hereby that he has received. Engineer’s written interpretations 
and clarifications issued on or after the Effective Date of the Contract as identified 
and incorporated by reference therein. 

2. Shop drawing submittals approved and the reports and drawings referred to in 
Section 3, paragraph 3.11 are not Contract documents.  

N. Compensation – The total monies payable to the Contractor under the terms and 
conditions of the Contract documents, and includes all County-approved changes 
thereafter. 

O. Contract Time – The time period stated in the Contract documents for the 
Contractor’s completion and County’s acceptance of the Work.  

P. Contractor – The person, firm or corporation with whom the County has executed 
the Agreement. 

Q. County – Incorporated County of Los Alamos  
R. Defects and /or Defective Work – Work that is unsatisfactory, faulty or deficient, in 

that it does not conform to the contract documents, or does not meet the 
requirements of any inspection, reference standard, test, or approval, or Work that 
has been damaged prior to final payment.  

S. Emergency – A sudden, unexpected, or impending situation that poses and 
immediate risk to health, life, property or environment, including but not limited to the 
safety or protection of the Work, or property, real or personal, at the site or on related 
construction and staging areas and roads, or property adjacent thereto.  
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T. Engineer – or the Engineer’s designated representative who has designed the 
technical aspects of this project for the County of Los Alamos, includes Architect, 
and Architect/Engineer.   

U. Engineer’s (or Architect’s) Resident Project Representative (RPR) – Provides 
construction oversight, administration, inspection, and quality assurance services 
during construction. Also known as Construction Observer.  

V. Field Order – A written order effecting a change in the Work which does not involve 
an adjustment in the Compensation or an extension of the Contract Time, issued by 
the County Project Manager or Designee to the Contractor during performance of 
the Work. 

W. Hazardous Waste – The term Hazardous Waste shall have the meaning provided 
in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended 
from time to time.  

X. Lump Sum – The total single price commitment for paying for all of the Work defined 
in the Solicitation Documents or a specified portion thereof.  

Y. Notice of Award – The County’s written notice that the County is issuing award of 
the Contract to the Contractor. 

Z. Notice to Proceed - The County’s written notice to the Contractor authorizing the 
Contractor to proceed with Work and establishing the date of commencement of the 
Work. 

AA. Owner – The County of Los Alamos 
BB. Plans – The part of the Solicitation documents which show the characteristics and 

scope of the Work to be performed by the Contractor and which have been prepared 
or approved by the Engineer.  

CC. Project Manager – Owner’s designee who provides construction oversight, 
administration, inspection, and quality assurance services during construction.  

DD. Samples – Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by 
which such portion of the Work will be evaluated.  

EE. Shop Drawings – All drawings, diagrams, illustrations, brochures, schedules and 
other data which are prepared by the Contractor, a Subcontractor, manufacturer, 
supplier, or distributor which illustrate how specific portions of the Work shall be 
fabricated, performed or installed. Shop drawings shall illustrate some portion of the 
work and confirm dimensions and conformance to Solicitation documents. Shop 
drawings are not part of the Contract documents.  

FF. Specifications – Written descriptions of a technical nature of materials, equipment, 
construction systems, standards, and workmanship. 

GG. Subcontractor – An individual, firm or corporation having a direct contract with the 
Contractor (not the County) or with any other Subcontractor for the performance of 
a part of the Work at the site.  

HH. Punch List Items – A list of deficiencies to be corrected by Contractor between 
Substantial and Final Completion.  

II. Successful Bidder – Lowest responsible and responsive Bidder that the County 
selects for award.  

JJ. Supplier – A manufacturer, fabricator, distributor, or vendor etc., having a direct 
contract with Contractor or any Subcontractor. 

KK. Unit Price – Amount to be paid on the basis of individual line item prices. 
LL. Work – The entire construction or various separately identifiable parts thereof 

required to be furnished under the Contract. Work includes and is the result of 
performing or furnishing and incorporating materials and equipment into the 
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construction, and performing furnishing services and furnishing documents, all as 
required by the Contract.  

MM. Written Notice – Any notice to any party of the Contract relative to any part of the 
Contract.  

3.2.2 Additional Instructions 
A. County may furnish to the Contractor additional instructions and detail drawings, 

Field Orders or Change Orders as necessary to carry out the Work required by the 
Contract. 

B. Additional drawings and instructions supplied to the Contractor by the County will 
become a part of the Contract. The Contractor shall carry out the Work in accordance 
with the additional detail drawings and instructions.  

C. The Contractor is responsible for conducting its own, independent quantity take-off 
for the Work. Following issuance of Notice of Award, but prior to issuance of the 
Notice to Proceed, the Contractor shall advise the County in writing of any 
substantive discrepancies between the Contractor’s take off, and the itemized line 
item unit prices.  

D. Before undertaking each part of the Work, Contactor shall carefully study and 
compare the Contract Documents and verify pertinent figures shown thereon and all 
applicable field measurements.  

E. Contractor shall promptly report in writing to County any conflict, error, ambiguity or 
discrepancy which Contractor may discover and shall obtain a written interpretation 
or clarification from County before proceeding with any Work affected thereby.  

F. The Contract Documents comprise the entire agreement between County and 
Contractor concerning the Work. The Contract Documents are complementary; what 
is called for by one is as binding as if called for by all.  

G. The Contact Documents will be construed in accordance with the law of the place of 
the Work.  

H. It is the intent of the Contract Documents to describe a functionally complete Project 
to be constructed in accordance with the Contract Documents. Any work, materials, 
or equipment that may reasonably be  inferred from the documents or from prevailing 
custom or trade usage as being required to produce the intended result will be 
furnished and performed whether or not specifically called for. When words or 
phrases which have a well-known technical or construction industry or trade meaning 
are used to describe work, materials, or equipment, such words or phrases shall be 
interpreted in accordance with that meaning. Clarifications and interpretations of the 
Technical Specifications and Contract Drawings shall be issued by the County.  

I. Reference to standards, specifications, manuals, or codes of any technical society, 
organization or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the latest 
standard, specification, manual, code or Laws or Regulations in effect at the time 
Proposals except as may be otherwise specifically stated in the Contract documents.  

J. If during the performance of the Work, Contractor discovers any conflict, error, or 
ambiguity, or discrepancy within the Contract documents and any provision of any 
such Law or Regulation applicable to the performance of the Work or of any such 
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standard, specification, manual, or code or of any instruction of any Supplier, 
Contactor shall upon discovery provide to the County written notice thereof and 
Contractor shall not proceed with the Work affected thereby (except in emergencies 
affecting the safety or protection of the Work or property at the site or adjacent 
thereto), until the conflict, error, ambiguity or discrepancy has been resolved through 
a Field Order or a Change Order. 

K. Except as otherwise specifically stated in the Contract documents or as may be 
provided by Change Order, the provisions of the Contract documents take 
precedence in resolving any conflict, error, ambiguity or discrepancy between the 
provisions of the Contract documents and the provisions of any such standard, 
specification, manual, code or instruction (whether or not specifically incorporated 
by reference in the Contract Document) or the provisions of any Laws, Regulations, 
policies or procedures applicable to the performance of the Work (unless such an 
interpretation of the provisions of the Contract documents would result in violation of 
such Law or Regulation). No provision of any such standard, specification, manual, 
code or instruction shall be effective to change the duties and responsibilities of 
County, Contractor, or Engineer, or any of their subcontractors, consultants, agents, 
or employees from those set forth in the Bid documents, nor shall it be effective to 
assign to County, Engineer, or any of Engineer’s Consultants, agents or employees 
any duty or authority to supervise or direct the furnishings of performance of the 
Work or any duty or authority to undertake responsibility inconsistent with the 
provisions of the Contract documents.  

L. Whenever in the Contract documents the terms “as ordered,” “as directed,” “as 
required,” “as allowed,” or terms similar to “reasonable,” “suitable,” “acceptable,” 
“proper,” or “satisfactory” are used to describe a requirement, direction, review or 
judgment of County or Engineer as to the Work, it is intended that such requirement, 
direction, review or judgment will be solely to evaluate, in general, the completed 
Work for compliance with the requirements of and information in the Contract 
Documents and conformance with the design concept of the completed Project as a 
functioning whole as shown or indicated in the Contract documents (unless there is 
a specific statement indicating otherwise). The use of any such term or adjective 
shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the furnishing or performance (methods and means) of the Work or any duty or 
authority to undertake responsibility contrary to any provision of the Contract 
documents. 

M. The Contractor will develop a document control system for the Project which 
establishes protocol for acceptance and distribution of all construction related 
documents. Contractor shall also establish processes for certain standardized 
documents in the Contract documents and in other pertinent documents as required 
such as Requests for Information, Submittals, Change Orders, Field Orders, Cost 
Proposals, Design Notices, and Meeting Minutes and others as necessary during 
the Pre-Construction Conference. The Contractor shall adhere to these processes 
and require the same of all their subcontractors.  
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N. Contractor shall maintain in a safe place known to the County one record copy of all 
Drawings, Specifications, Addenda, Written Amendments, Change Orders, Field 
Orders, and written interpretations and clarifications in good order and annotated to 
show all changes made during construction. These record documents together with 
all approved samples and all approved Shop Drawings will be available to County 
for reference. Upon completion of the Work, these record documents, Samples and 
Shop Drawings will be delivered to the County or the County’s designee.  

O. Generally, Plans, Specifications and other Contract Documents are provided 
electronically.  If the Contractor requests paper copies, these copies may be 
furnished upon request at the cost of reproduction. 

3.2.3 Schedules, Reports and Records 
A. Baseline Schedule -   

1. Contractor shall provide a Baseline Schedule for County review and 
acceptance prior to the Pre-Construction meeting  showing the complete 
sequence of construction by activity with costs loaded by activity as appropriate 
to depict the value of the activities and the respective rolled-up work packages. 
This schedule and all updates shall be in Microsoft Project (preferred) or other 
programs as approved by County.  

2. The Contractor shall submit as part of the Baseline Schedule, the proposed 
number of working days per week; holidays to be observed during duration of 
Contract by day and month; planned shifts per day and number of hours per 
shift. Contractor shall notify County at least three (3) working days in advance 
of any work to be done outside of usual working hours or any change in usual 
working hours for approval by County. 

3. The schedule shall be in sufficient detail to include but not be limited to include 
significant elements of the work, time frame for each element of work with a 
beginning and ending point, percentage of progress of work placed or to be 
placed in a monthly period of time, value of the elements of the work and 
relationship of elements of work one to the other for the total work under the 
Contract.  

4. The schedule shall show for each activity the durations, early and late start and 
finish dates, and predecessors. Schedule shall clearly identify one and only 
one critical path through the whole project.  

5. This schedule shall also show timing of all submittals including by not limited 
to shop drawings, manufacturer’s literature, certificates of compliance, 
materials samples, permits and inspections by outside agencies, operating 
manuals, and guarantees as required per the Contract documents. The 
schedule should indicate the type of item and the contract requirement 
reference. The schedule shall show review time by County, Engineer and sub-
consultants for all submittals.  

6. Schedule shall also show timing for installation and testing for all equipment 
and systems.  
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7. The schedule will be a logically linked schedule and utilize the Critical Path 
Method (CPM) based on the period of time within which this Contract is to be 
completed as set forth in the Contract documents. The schedule shall identify 
the Work in sufficient detail to ensure compliance with Contract dates, 
schedules, and sequences of construction.  

8. The schedule shall be maintained throughout the life of the Contract. The initial 
schedule will be the baseline and progress will be compared monthly to this 
baseline unless a baseline change request is approved in writing by the 
County. Schedule is Contractor’s schedule, prepared by the Contractor, which 
retains sole responsibility for adherence thereto.  

9. County reserves the right to establish hold points in the schedule before 
covering work requiring specialty inspections, or work requiring County 
approval. Such hold points may include but are not limited to inspection of 
primary electrical feed equipment prior to connecting to the County system, 
and pressure testing the gas system prior to County installation of gas meter 
station. Actual hold points will be determined during the progress meetings. 
Contractor shall give County 48 hour notice in advance of each hold point, and 
shall schedule a 72 hour hold until it is automatically released.  

B. In the event that the Contractor submits a Baseline Schedule that provides a shorter 
time for completion of the Project than that provided in the Contract, the Contractor 
shall not be entitled to any incentive for early completion or damages for delay 
resulting from any act or omission of County or any other person or entity, occurring 
between the end of the Baseline Schedule and the Contract Time allowed in Article 
2 of the Contract and any change to contract time approved through an executed 
Change Order.  

C. Schedule Updates with Payment Applications –  
1. After submittal and County review and acceptance of the Baseline Schedule, 

Contractor shall submit all monthly schedule updates to County with each 
partial payment application.  

2. The updates to the schedule shall show the Work which has been performed 
and the order in which the Contractor proposes to carry on the remaining Work, 
including dates at which the Contractor will start and complete the various parts 
of the Work.  

3. Monthly progress will be assessed at the activity level to determine Earned 
Value. The percent complete assigned to each task will be determined by 
mutual agreement between the Contractor and County. Progress payments 
shall approximate the total Earned Value as calculated for the month. Each 
month with the submission of the updated schedule with progress, Contractor 
shall provide a narrative report as needed to define problem areas, anticipated 
delays, and the impact on the schedule. For any activity which is more than 
10% behind approved schedule, contractor shall provide a written corrective 
action to be taken.  

4. Progress payment applications without an updated project schedule may be 
rejected by County.  
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D. Contractor, at its sole expense shall submit schedules, reports, estimates, records, 
and other data, as required, in a format approved by the County throughout the 
duration of the project. 

E. Acceptance of Contractor’s schedule by County will not relieve Contractor from 
compliance with all conditions of the Contract. Errors and omissions in the accepted 
Contractor’s Schedule will not be cause for future claims by Contractor for extra 
costs or increased Contract Time. Contractor shall adhere to the established 
progress schedule as may be adjusted from time to time as provided below: 
1. Contractor may submit for County acceptance proposed adjustments in the 

progress schedule that will not change the Contract Times or Milestones.  
2. Proposed adjustments in the progress schedule that will change the Contract 

Times or Milestones shall be submitted as a request for a Change Order. In 
the event Contractor requests and extension of Contract Time, Contractor shall 
furnish such justification, CPM data and supporting evidence for a 
determination. 

F. Contractor shall provide a minimum two (2) week look ahead for all scheduled 
activities in advance of each regularly scheduled project meeting. County may 
require this look ahead to be provided in written form.  

G. Work within the County limits after 9:00 p.m. and before 7:00 a.m. requires a Noise 
Ordinance Relief Permit. Contractor shall adhere to any conditions imposed by the 
County.  

H. Contractor shall maintain updated as-builts during construction.  These shall be 
made available to the Project Manager for inspection upon request. 

3.2.4 Shop Drawings and Submittals 
A. The Contractor shall provide shop drawings, manufacturer’s literature, certificates of 

compliance, material samples, materials colors, guarantees and other materials as 
may be necessary for the completion of the Work as required by the Contract. The 
Contractor shall review and designate its approval and deliver all submittals to the 
Project Manager for review with reasonable promptness and in orderly sequence. 
The County, at its sole discretion may forward submittal(s) for further review by the 
County’s designee. All submittals shall be properly identified.  

B. Contractor shall comply with the Project Manager and/or Engineer’s attached 
comments. If such qualified review or if re-submission is so directed, Contractor shall 
make any corrections required or indicated by the Project Manager or Engineer at 
Contractor’s expense.  

C. The approval by the Project Manager or Engineer of any shop drawing shall not 
release the Contractor from responsibility for deviations from the Contract.  

D. The approval of any shop drawing which substantially deviates from the requirement 
of the contract shall be evidenced by a Change Order.  
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3.2.5 Start of Various Types of Work and Management Planning 
A. The County will not allow the Contractor to commence work at the project sites, 

including mobilization of equipment unless the following submittals/shop 
drawings/firms as applicable are approved by the Engineer:  
1. Traffic Control Plan and Traffic Impedance Plan.   
2. Storm water Pollution Prevention Plans (SWPPP) as specified.  
3. Copies of NPDES Notice of Intent (NOI) as specified. 
4. Name of proposed materials, soil, and concrete testing firm as specified. 
5. Name of proposed registered land surveyor or registered Engineer as 

specified. 
6. Safety Management Plan. 
7. Any material differences between Contractor’s quantity take-off and quantities 

itemized in the Bid. 
8. Contractor shall obtain a Los Alamos County Business License. 

B. The County will not allow the Contractor to begin excavation unless the following 
submittals/shop drawings are approved by the County: 
1. Excavation/Shoring Plan 
2. Water, sewer, and gas system components (pipe, valve, fittings, manholes, 

etc.) 
3. Underground electric components 
4. Storm drain and sewer system components (pipe, inlets, manholes, etc.) 
5. Pipe bedding material 

C. The County will not allow the Contractor to commence installation of concrete 
structures until the following submittals/shop drawings are approved by the County: 
1. Concrete mix design 
2. Reinforcing steel 

D. The County will not allow the Contractor to commence installation of road work at 
the Project Site, unless the following submittals/shop drawings are approved by the 
County: 
1. Structural fill material 
2. Gravel base course 
3. Prime coat/tack coat material 
4. Asphalt Pavement Mix Design 
5. Performance Graded Binder 
6. Storm drain pipe 
7. Hydrated lime 
8. Geotextile material. 

E. Contractor shall deliver to County prior to Substantial Completion Inspection: 
1. Certificates of inspection and of occupancy as required by authorities having 

jurisdiction over the work. 
2. Contractor shall notify the County in writing when the Work is Substantially 

Complete and request a Certificate of Substantial Completion. 
3. County and/or Engineer shall then inspect the Work and either concur with or 

decline the request.  
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4. If accepted, a Certificate of Substantial Completion shall be issued, with a 
“punch list” of items to be corrected and completed by the Final Completion 
date and shall include division of responsibilities as applicable between County 
and Contractor including but not limited to security, operation, safety 
maintenance, insurance, warranties and guarantees. County shall have the 
right to exclude Contractor from the Work after the date of Substantial 
Completion, but County shall allow Contractor reasonable access to complete 
or correct items on the correction list.  

5. If declined, County shall not issue the Certificate of Substantial Completion 
F. Final Completion – 

1. The date when the Contractor and County consider the entire Work is 
complete, as evidenced by the Certificate of Final Completion. 

2. Contractor shall notify the County in writing when the Work is at Final 
Completion and request a Certificate of Final Completion.  

3. County and/or Engineer shall then inspect the Work and either concur in or 
reject the request.  

4. If accepted, a Certificate of Final Completion shall be issued.  
5. If declined, County shall not issue the Certificate of Final Completion. 

Contractor shall take such measures as are necessary to complete such Work 
or remedy deficiencies.  

6. Unless otherwise identified in the Bidding Documents, all items below in item 
G. shall be provided prior to Final Completion. 

G. Prior to County execution of the Certificate of Final Completion, Contractor shall 
furnish maintenance manuals as called for in Contract documents and Contractor 
shall provide start up assistance for County as required.  

1. Data files of accurately surveyed coordinate points locating all as constructed 
structures and all buried utilities including depths and inverts of manholes. Use 
the coordinate system described in the Drawings on the Site Plan General 
Layout. Data files shall be in a format suitable for importing into AutoCAD 
drawings. Furnish complete written descriptions of each point and include a 
brief description of the data (Metadata) describing the data collection process 
and the names and contract information of the parties responsible for 
producing the data. Approval documents if the work is constructed in any way 
at variance to that shown on the Contract documents.  

2. As-built plans in the form of redlined plans with all aspects of the project 
constructed that deviate from the original plans marked in red on a Full Size 
(24”x36” or larger if architectural) paper set of plans. 

3. Contractor shall provide vendor training for the County as requested by the 
Project Manager, covering maintenance and operation of the systems. This 
may be provided prior to Substantial Completion upon agreement between the 
County and Contractor.  

3.2.6 Materials, Services and Facilities 
A. It is understood that, except as otherwise may be specifically stated in the Contract 

documents, the Contractor shall provide and pay for the costs and associated taxes 
for all materials, (except for materials furnished by the County), labor, tools, 
equipment and machinery, water, light, power, heat, fuel, telephone, sanitary 
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facilities, transportation, supervision, temporary construction of any nature, and all 
other services and facilities of any nature whatsoever necessary to execute, 
complete, and deliver the Work within the Contract Time.  

B. Materials and equipment shall be stored to insure the preservation of quality and 
fitness for the Work. Stored materials and equipment to be incorporated in the Work 
shall be located to facilitate prompt inspection. 

C. Manufactured articles materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned as directed by the manufacturer. 

D. Materials, supplies, and equipment furnished by the Contractor shall be in 
accordance with samples submitted by the Contractor and approved by the County. 

E. Materials, supplies or equipment to be incorporated into the Work shall not be 
purchased by the Contractor or any Subcontractor, subject to a chattel mortgage or 
under a conditional sale contract or other agreement by which an interest is retained 
by the seller. 

F. Materials and equipment shall be new and of good quality.  
G. Contractor shall, if required, furnish evidence of the quality of any materials. 
H. Materials not meeting requirements of the Contract documents shall be removed 

from project by Contractor without expense to County.  
I. Materials shall be delivered to the site in original packaging with labels and 

trademarks intact, and such labels and trademarks shall remain intact until used. 

3.2.7 Substitutes or “Brand Name” or Equal 
A. Whenever an item of material or equipment is specified or described in the Contract 

documents by using the name of a proprietary item or the name of a particular 
supplier, the specification or description is intended to establish the type, function 
and level of quality required. Unless the specification or description contains or is 
followed by word reading that no “like,” “equivalent” or “equal” item or no substitution 
is permitted, other items of material or equipment of other suppliers may be 
recommended by Contractor for County’s approval under the following 
circumstances: 
1. “Or-Equal”: Contractor will recommend to County if an item of material or 

equipment proposed by Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will be required. It may be 
considered as an “or-equal” item, in which case review and approval of the 
proposed item may, in County’s discretion, be accomplished without 
compliance with some or all of the requirements for acceptance of proposed 
substitute items.  

2. Substitute Items: If an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item, it will be considered a proposed 
substitute item.  
a. Contractor shall first make written request to Project Manager for 

acceptance, signifying that the proposed substitute will perform the 
functions as specified and achieve the results called for by the particular 
design, functional or performance characteristics which are required.  
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(1) Contractor shall submit sufficient information to demonstrate that the 
item proposed is essentially equivalent to that named and is an 
acceptable substitute.  

(2) Contractor will state the extent, if any, to which the evaluation and 
acceptance of the proposed substitute will impact Contractor’s 
achievement of Substantial Completion, whether or not acceptance 
of the substitute for use in the Work will require a change in any of 
the Contract documents (or in the provisions of any other direct 
contract with County for work on the project) to adapt the design to 
the proposed substitute and whether or not incorporation or use of 
the substitute in connection with the Work is subject to payment of 
any license fee or royalty. All variations of the proposed substitute 
from that specified will be identified in the application and available 
maintenance, repair and replacement service will be indicated.  

(3) Contractor shall provide an itemized estimate of all costs or credits 
which will result directly or indirectly from acceptance of such 
substitute, including costs of redesign and claims of other contractors 
affected by the resulting change, all of which will be considered by 
County in evaluating the proposed substitute. County may require 
Contractor to furnish additional data about the proposed substitute.  

3. Substitute Construction Methods or Procedures: If a specific means, method, 
technique, sequence or procedure of construction is shown or indicated in and 
expressly required by the Solicitation documents, Contractor may furnish or 
utilize a substitute means, method, technique, sequence or procedure of 
construction acceptable to County upon recommendation from Engineer. 
Contractor shall submit sufficient information to allow Engineer to make 
recommendation to County that the substitute proposed is equivalent to that 
expressly called for by the Solicitation documents. 

4. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which 
to evaluate each bid or submittal made. County upon recommendation of 
Engineer will be sole judge of acceptability. No “or-equal” or substitute will be 
ordered, installed or utilized without Engineer’s prior written acceptance which 
will be evidenced by either a Change Order or an approved Shop Drawing. 
County may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any “or-equal” or 
substitute. Engineer will record time required by Engineer and Engineer’s 
Consultants in evaluating substitutes proposed or submitted by Contractor and 
in making changes in the Solicitation documents (or in the provisions of any 
other direct contract with the County for work Project) occasioned thereby. 
Whether or not Engineer accepts a substitute item so proposed or submitted 
by Contractor, County reserves the right to charge Contractor for review time 
by Engineer and Engineer’s consultants for evaluation of each such proposed 
substitute item and for making changes in the Solicitation documents as 
needed.  
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5. Contractor’s Expense: All data to be provided by Contractor in support of any 
proposed “or-equal” or substitute item will be at Contractor’s expense. 

3.2.8 Inspection and Testing 
A. All materials and equipment used in performance of the Work shall be subject to 

adequate inspection and testing in accordance with generally accepted standards 
and as required and defined in the solicitation documents.  

B. If required by the solicitation documents, the Contractor shall provide at the 
Contractor’s expense the testing and inspection services.  

C. The Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, paying all costs in connection therewith, and 
furnishing County/Engineer with the required certificates of inspection, or approval 
within 72 hours of inspection  

D. The Contractor will give the County/Engineer twenty-four (24) hours’ notice of 
readiness and shall cooperate with inspection and testing personnel to facilitate 
required inspections or tests. Contractor shall also be responsible for arranging 
obtaining and paying all costs in connection with any inspections, tests or approvals 
required for County and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work, or materials, mix designs, or equipment submitted for 
approval prior to Contractor’s purchase thereof for incorporation in the Work.  

E. Alternately, in accordance with the solicitation documents, the County may assume 
all responsibility and costs associated with testing; this will be noted specifically. 
1. In the event that more than two (2) tests fail, County may at its discretion, charge 

the Contractor for all subsequent tests. 
2. Such charges may be deducted from the payment application. 

F. County may at their discretion perform additional testing and inspections as a means 
of quality assurance. 

G. Inspections, tests or approvals by the County/Engineer shall not relieve the 
Contractor’s obligations to perform the Work in accordance with the requirements of 
the solicitation documents. 

H. Notice of Defects- Prompt notice of any defective Work of which County or Engineer 
have actual knowledge will be given to Contractor. All defective Work shall be 
rejected, corrected, accepted, or accepted with payment adjustments as determined 
by County.  

I. If any Work is covered contrary to the direction of the County, or if Work is covered 
prior to testing, Contractor shall uncover it for testing and/or observation by the 
County. Re-excavation, inspection, testing and replacement of any and all materials 
and items shall be at the Contractor’s sole expense.  

J. If the County directs the Contractor to uncover work where inspections are not 
required, then 
1. The Contractor shall bear all costs for the re-excavation, inspection, testing, 

replacement and re-covering of the items if the work did not meet specifications, 
or  
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2. If items do meet specifications, Contractor may solicit a Change Order to cover 
the additional work costs. 

K. Sub-grade, base-course, and asphalt testing shall be conducted by an AMRL 
(Aggregate Materials Reference Laboratory) certified technician. Cement and 
concrete testing shall be performed by an ACI (American Concrete Institute) certified 
technician for lab and field testing.  

3.2.9 Correction of Work 
A. The Contractor shall remove at the County’s sole discretion from the premises and 

replace at the Contractor’s sole expense all Work rejected by the Engineer or County 
for failure to comply with the Contract documents, whether incorporated in the project 
or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract documents. Contractor shall pay claims, cost, losses, 
and damages caused by or resulting from such correction or removal including but 
not limited to all costs or repair or replacement of work by others.  

B. If the Contractor does not take action to remove such rejected Work within time 
specified after receipt of written notice, the County may remove or correct such Work 
and store the materials. If at the time the County removes or corrects such Work and 
stores materials and any amount of the Contract Price is then due and owing to the 
Contractor, the County may deduct from the amount owed to the Contractor the 
costs incurred by the County for such removal, correction and storage.  

C. In connection with such corrective and remedial action, County may exclude 
Contractor from all or part of the site, take possession of all or part of the Work, and 
suspend Contractor’s services related thereto, take possession of Contractor’s tools, 
appliances, construction equipment and machinery at the site and incorporate in the 
Work all materials and equipment stores at the site or for which County has paid 
Contractor but which are stored elsewhere. Contractor shall allow County, County’s 
representatives, agents, employees, County’s other Contractors and Engineer and 
Engineer’s Consultants access to the site to enable County to exercise the rights 
and remedies under this paragraph. All claims, costs, losses and damages incurred 
or sustained by County in exercising such rights and remedies will be charged 
against Contractor and a Change Order will be issued incorporating the necessary 
revisions in the Solicitation documents with respect to the Work; and County shall 
be entitled to an appropriate decrease in the Contract Price. Such claims, costs, 
losses and damages will include by not be limited to all costs of repair or replacement 
of work of others destroyed or damaged by correction, removal or replacement of 
Contractor’s defective Work. Contractor shall not be allowed an extension of the 
Contract Times because of any delay in the performance of the Work attributable to 
the exercise by County of County’s rights and remedies hereunder.  

D. In an emergency where delay would cause serious risk of loss or damage, County 
may have the defective Work corrected or the rejected Work removed and replaced, 
and all claims, costs, losses and damages caused by or resulting from such removal 
and replacement including but not limited to all costs of repair or replacement of work 
of others will be paid by Contractor.  
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E. If instead of requiring correction or removal and replacement of defective Work, 
County with Engineer’s recommendation prefers to accept it, County may do so. 
Contractor shall pay all claims, costs, losses and damages attributable to County’s 
evaluation of and determination to accept such defective Work. If such acceptance 
occurs prior to Engineer’s recommendation of final payment, a Change Order will be 
issued incorporating the necessary revisions in the Contractor documents with 
respect to the Work and County shall be entitled to an appropriate decrease in the 
Contract Price. If acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to the County.   

3.2.10 Patents 
A. The Contractor shall pay on behalf of the County all applicable royalties and license 

fees. To the fullest extent permitted by Laws and Regulations, Contractor shall 
indemnify and hold harmless County from and against all claims, costs, losses and 
damages arising out of or resulting from any infringement of patent rights or 
copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product or device 
whether it is specified or not in the Solicitation documents. However, if the Contractor 
has reason to believe that the design, process or product specified is an infringement 
of a patent, trademark or copyright, the Contractor shall be responsible for such loss 
unless the Contractor notifies the County upon discovery. 

B. Contractor shall indemnify, defend, or at its option, settle any claim or suit against 
County if such suit or claim is based on a patent, trademark, copyright or trade secret 
infringement resulting from the Work or use thereof provided that County, upon 
knowledge of a claim or potential claim of infringement, promptly notifies Contractor 
and provides Contractor all related information known to County. In the event of a 
claim of patent, trademark, copyright or trade secret infringement, Contractor agrees 
to keep County timely informed of material developments with respect to such claim. 
In the event that a court of competent jurisdiction adjudicates that the Work or any 
part of it does infringe a third party’s patent, trademark, copyright or trade secret, or 
in the event that County is enjoined from using the Work or any part of it. Contractor 
shall, at its expense and option, do one of the following: 1) procure for County the 
right to use the Work or the affected part thereof, or 2) replace the Work or affected 
part thereof with other suitable work, or 3) modify the Work or affected part hereof to 
make it non-infringing, or 4) if none of the foregoing remedies are commercially 
feasible, refund the aggregate payments paid by County for the Work which the 
County is no longer permitted to use, or the affected part thereof, less reasonable 
amortization for use.  

3.2.11 Surveys, Permits, and Regulations 
A. From the information provided by the County, unless otherwise specified in the 

Solicitation documents, the Contractor shall develop and make all detailed surveys 
needed for construction such as slope stakes, batter boards, stakes for pile locations 
and other working points, lines, elevations and cut sheets. 
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B. The Contractor shall carefully preserve benchmarks, property corners, reference 
points and stakes. When it becomes necessary by reason of construction to remove 
or obliterate any triangulation station benchmark, property corner, monument, stake, 
witness mark or other survey reference mark, it shall be the duty of the Contractor 
to cause, at the Contractor’s sole expense, the mark to be re-established by a 
registered surveyor in accordance with Section 61-23-28, NMSA 1978. 

C. Unless otherwise stated in the Solicitation documents or agreed to in writing by the 
County all permits and licenses necessary for the prosecution of the Work shall be 
secured and paid for by the Contractor. The Contractor shall give all notices and 
comply with all laws, ordinances, rules and regulations pertaining to the Work as 
required. If the Contractor observes that the Solicitation documents are at variance 
therewith, Contractor shall promptly notify the Engineer in writing, and any necessary 
changes shall be adjusted as provided herein. Changes in the Work. Contractor shall 
pay for all governmental changes and inspection fees necessary for the prosecution 
of the Work, which are applicable at the time of opening bids. Contractor shall pay 
all charges of utility connections and payment for use of said utilities for the Work.  

D. A Penetration Permit from the County is required prior to connecting to any gas, 
water, or sanitary sewer lines. Allow five (5) working days for the County to process 
the application after submitting. A copy of the Penetration Permit can be obtained 
from the Los Alamos County Department of Public Utilities (DPU), (505) 662-8130. 
DPU staff will perform all switching and valve operations.  

E. The Contractor will also need to prepare the plan and file the necessary 
documentation, obtain approvals, construct and maintain the Storm Water Pollution 
Prevention Plan (SWPPP) for all job sites, staging areas or other areas required prior 
to initiation of any site work. 

F.  The Contractor will also need to submit and get approval of a Traffic Impedance 
Permit from the County of Los Alamos, prior to beginning construction as required.  
Contractor shall apply to the County of Los Alamos for a Traffic Impedance Permit 
at least ten (10) working days in advance of setting up traffic control signs or 
barricades for work efforts which will affect the flow of traffic. Contractor cannot 
proceed with construction until traffic control plans are approved.  

G. The Contractor shall obtain all New Mexico Environment Department (NMED) Air 
Quality Permits as required, as well as any other required permits including, but not 
limited to, asbestos abatement, lead abatement and other hazardous material 
permits in conjunction with the Work.  

H. County projects do not require an Excavation Permit 
I. Neither County nor Engineer shall be responsible for Contractor’s compliance with 

any Laws or Regulations except where otherwise expressly required.  
J. All County permit fees shall be waived with the exception of Solid Waste fees. 
K. Work within the county limits after 9:00 pm and before 7:00 am require a Noise 

Ordinance Relief Permit. Contractor shall adhere to any restrictions imposed by the 
County.  
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3.2.12 Subsurface and Physical Conditions 
A. Any reports on subsurface and physical conditions are included in Section 3.5 

Attachments. The County may not have conducted or contracted for Subsurface and 
Physical Condition Reports.  

B. Contractor may rely upon the general accuracy of the specific “technical data” 
contained in such reports and drawings and is provided as the best information at 
that time for the Contractor’s use. Except for such reliance on such “technical data,” 
Contractor may not rely upon or make any claim against County, Engineer or any of 
Engineer’s Consultants with respect to: 
1. The completeness of such reports and drawings for Contractor’s purposes, 

including, but not limited to, any aspects of the means, methods, techniques, 
sequences and procedures of construction to be employed by Contractor and 
safety precautions and programs incident thereto, or 

2. Other data, interpretations, opinions, and information contained in such reports 
or shown or indicated in such drawings, or 

3. Any Contractor interpretation of or conclusion drawn from any “technical data” 
or any such data, interpretations, opinions or information.  

C. Notice of Differing Subsurface or Physical Conditions – if Contractor believes that 
any subsurface or physical condition at or contiguous to the site that is uncovered 
or revealed either: 

1. Is of such a nature as to establish that any “technical data” on which Contractor 
is entitled to rely as provided above is materially inaccurate, or 

2. Is of an unusual nature, and differs materially from conditions ordinarily 
encountered and generally recognized as inherent of the character of Work 
provided in the Solicitation documents; then Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected 
thereby or performing and Work in connection therewith (except in an 
emergency), notify County and Engineer in writing immediately about such 
condition. Contractor shall not further disturb such conditions or perform any 
Work in connection therewith (except as aforesaid) until receipt of written order 
to do so.  

3. County will promptly review the pertinent conditions, determine the necessity 
of obtaining additional exploration or tests with respect thereto and advise 
Contractor in writing of its findings and conclusions.  

D. Possible Contract Documents Change: If Engineer concludes that a change in the 
Contract Documents is required as a result of a condition that meets one or more of 
the categories in paragraph 3.3.16, a Change Order may be issued to reflect and 
document the consequence of such change.  

E. Possible Price and Times Adjustments: An equitable adjustment in the Contract 
Price or in the Contract Times, or both may be allowed to the extent that the 
existence of such uncovered or revealed condition causes and increase or decrease 
in Contractor’s cost of, or time required for performance of the Work subject to the 
following: 
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1. Such condition must meet any one or more of the categories described in 
paragraphs above; 

2. A change in the Contract Documents pursuant to Section 3, Changes in the 
Work  will not be an automatic authorization of nor a condition precedent to 
entitlement to any such adjustment; 

3. With respect to Work that is paid for on a Unit price basis, any adjustment in 
contract price will be subject to provisions relating to unit prices; 

4. Contractor shall not be entitled to any adjustment in the Contract Price or Times 
if; 
a. Contractor knew of existence of such conditions at the time Contractor 

made a final commitment to Owner in respect of Contract Price and 
Contract Times by the submission of a bid or becoming bound under a 
negotiated contract; or 

b. The existence of such condition could reasonably have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or 
study of the site and contiguous areas required by the Solicitation 
Documents to be conducted by or for Contractor prior to Contractor’s 
making such final commitment; or 

c. Contractor failed to give the written notice within the time and as required 
by Section 3, Changes in the Work.  

d. County, Engineer and Engineer’s Consultants shall not be liable to 
Contractor for any claims, costs, losses or damages sustained by 
Contractor on or in connection with any other project or anticipated project.  

F. Physical Conditions – Underground Facilities: 
1. Shown or Indicated: The information and data shown or indicated in the 

Solicitation documents or subsequently located by the Active Underground 
Facilities locating service prior to excavation with respect to existing Active 
Underground Facilities at or contiguous to the site is based on the information 
and data furnished by the County of such Active Underground Facilities or by 
others. County shall not be responsible for the accuracy or completeness of 
such information or data provided in the Solicitation Documents. The 
Contractor shall be solely responsible for requesting the marking of the location 
of Active Underground Facilities by the locating service in accordance with the 
New Mexico Excavation Law prior to excavation. The cost of all of the following 
will be included in the Contract Price and Contractor shall have full 
responsibility for: reviewing and checking all such information and data, 
locating all Underground Facilities shown, or indicated in the Solicitation 
documents, or subsequently located by the Active Underground Facilities 
owner, coordination of the Work with the County of such Underground Facilities 
during construction, and safety and protection of all such Underground 
Facilities and repairing any damage resulting from the Work.  

2. Not Shown or Indicated: If any Active Underground Facilities or Abandoned 
Underground Facilities are uncovered or revealed at or contiguous to the site 
which was not shown or indicated in the Solicitation documents or was not 
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subsequently located by the Active Underground Facilities owner in 
accordance with New Mexico exaction law Contractor shall, promptly after 
becoming aware of and before further disturbing conditions affected or 
performing any work in connection therewith (except in an emergency), give 
written notice to the County, if known, of the Underground Facilities Owner.  

3. The Contractor will promptly review the Active or Abandoned Underground 
Facilities and determine, if possible, the owner of the Underground Facilities. 
The Contractor shall request that the owner of the Underground Facilities also 
investigate if the Underground Facilities are Active or Abandoned.  
a. If the Underground Facilities are Active Underground Facilities the County 

shall determine the extent, if any, to which a change is required in the 
Contract documents to reflect and document the consequences of the 
existence of the Active Underground Facilities. During such time, 
Contractor shall be responsible for safety and protection of such Active 
Underground Facilities. Contractor may be allowed and increase in 
Contract Price or an extension of the Contract Times, or both, to the extent 
that they are attributable to the existence of any Active Underground 
Facilities that were not shown, indicated, or not subsequently located by 
the owner of the Active Underground Facilities prior to excavation, and that 
the Contractor did not know of and could not reasonably have been 
expected to be aware of or to have anticipated.  

b. If the Underground Facilities are Abandoned Underground Facilities, and 
they interfere with the excavation or Work by the Contractor, the Contractor 
is not eligible for an increase in cost. The Abandoned Underground 
Facilities can be removed or allowed to remain with steps taken to work 
around the Abandoned Underground Facilities such as cutting, removing 
and capping the ends.  

c. If any Abandoned Underground Facilities are transite asbestos pipe or 
conduit removal, if required or selected by the Contractor, shall be 
completed and no additional payment will be granted to the Contractor for 
the proper removal and disposal per the appropriate local, State, and 
federal regulations. 

3.2.13 Protection of Work, Property and Persons 
A. The Contractor will be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work. The items below shall 
be included in the Contractor’s Safety Management Plan. Contractor will take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees, County staff or agents, and public 
on the Work, including but not limited to: 
1. Required personal safety equipment for personnel and visitors within the work 

zone; 
2. Proper operation of equipment and power tools; 
3. Proper maintenance of equipment and power tools; 



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

80 
 

4. Protection of personnel and public within excavation areas; 
5. Protection of personnel occupying confined spaces; 
6. Welding; 
7. Fall protection; 
8. Procedures in the event that suspected hazardous materials are encountered 

and procedures to be used by Contractor and Subcontractors for handling and 
coordinating any exchange of material safety data sheets or other hazard 
communication information required to be made available to or exchanged 
between or among employers at the site in accordance with applicable Laws 
and Regulations; 

9. Precautions for lifting and maneuvering heavy objects; 
10. Emergency procedures in the event of wildfire or other fire; 
11. Emergency procedures in the event of injury; 
12. Emergency procedures in the event of a line break (water, sewer, gas, power, 

etc.) 
13. Flooding; 
14. Excavating, trenching, shoring, sheeting, and bracing protection; 
15. Pre-job safety planning 
16. Designation by Contractor of a qualified and experienced safety 

representative whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and 
programs; 

17. Implementation of safety plan for subcontractors; 
18. Safety meetings; 
19. Procedures for encounters with wildlife, including snakes. 

3.2.14 Changes in the Work 
A. The County may at any time, as the need arises, order changes within the scope of 

the Work without invalidating the Contract. If such changes increase or decrease the 
amount due under the Contract documents, or in the time required for performance 
of the Work, an equitable adjustment shall be authorized by Change Order mutually 
agreed to by the County and Contractor.  

B. The County may at any time, by issuing a Field Order, make changes in the details 
of the Work. The Contractor shall proceed with the performance of any changes in 
the Work so ordered by the County, unless the Contractor believes that such Field 
Order entitles the Contractor to a change in the Contract Price or Time, or both, in 
which event the Contractor shall give the County written notice within seven (7) 
calendar days after the receipt of the Field Order. Thereafter the Contractor shall 
document the basis for the change in Contract Price or Time within thirty (30) 
calendar days. The Contractor shall not execute such changes until receipt of an 
executed Change Order or further instruction from the County followed by the 
executed Change Order. .  

C. Contractor shall not be entitled to an increase in the Contract Price or an extension 
of the Contract Time with respect to any Work performed that is not required by the 
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original solicitation documents or as amended or modified except in the case of an 
emergency. 

D. The value of any Work covered by a Change Order or any claim for an adjustment 
in the Contract Price will be determined as follows: 
1. Where the Work involved is covered by unit prices contained in the Solicitation 

documents, by application of such unit prices to the quantities of the items 
involved.  

2. Where the Work involved is not covered by unit prices contained in the 
Solicitation documents, by a mutually agreed lump sum. 

E. Force Account -In the event that an agreed upon price or time cannot be reached, 
Contractor, when directed, shall proceed on a Force Account (Time and Materials) 
basis and document all costs and time incurred by the work. Force Account shall 
include a not-to-exceed amount. Costs shall include all direct and indirect labor, 
equipment and materials and shall be based on: 
1. Actual costs for labor, direct overhead, materials, supplies, equipment, and 

other services required to complete the work; 
2. In addition there shall be an amount agreed upon, but not to exceed fifteen 

percent (15%) of the actual cost of such work to cover the cost of general 
overhead and profit; 

3. Contractor shall establish and maintain records in accordance with generally 
accepted accounting practices and submit in a form acceptable to the County 
an itemized cost breakdown together with supporting data, agreed to at the 
end of each day by the Project Manager and Contractor.  

F. Cost of Work: The term Cost of Work means the sum of all costs necessarily incurred 
and paid by Contractor in the proper performance of the Work. Except as otherwise 
may be agreed to in writing by County, such costs shall include only the following 
items and shall not include any of the costs itemized in G below. 
1. Payroll costs for employees in the direct employ of Contractor in the 

performance of the Work under schedules of job classifications agreed upon 
by County and Contractor. Such employees shall include without limitation 
superintendents, foreman, and other personnel employed full time at the site. 
Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not limited to, salaries and wages plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise and 
payroll taxes, workers’ compensation, health and retirement benefits, bonuses, 
sick leave, vacation and holiday pay applicable thereto. The expenses of 
performing Work after regular working hours, on Saturday, Sunday, or legal 
holidays, shall be included in the above to the extent authorized by County. 

2. Cost of materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage, and Supplier’s field services 
required in connection. All trade discounts, rebates, and refunds and returns 
from sale of surplus materials and equipment shall accrue to County and 
Contractor shall make provisions so that they can be obtained.  
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3. Payments made by the Contractors to the Subcontractors for Work performed 
or furnished by Subcontractors. If required by County, Contractor shall obtain 
competitive bids from subcontractors acceptable to County and Contractor 
shall deliver such bids to County who will then determine which bids, if any, will 
be accepted. All subcontracts shall be subject to other provisions of the 
Solicitation documents insofar as applicable 

4. Costs of special consultants (including but not limited to engineers, architects, 
testing laboratories, surveyors, attorneys, and accountants) employed for 
services specifically related to the Work.  

5. Supplemental costs including the following: 
a. The proportion of necessary transportation, travel and subsistence 

expenses of Contractor’s employees incurred in discharge of duties 
connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office and temporary  facilities at the 
site and hand tools not owned by the workers, which are consumed in the 
performance of the Work, and cost less market value of such items used 
but not consumed which remain property of Contractor. 

c. Rentals of all construction equipment and machinery and the parts thereof 
whether rented from Contractor or others in accordance with rental 
agreements approved by County with the advice of Engineer, and the costs 
of transportation, loading, unloading, installation, dismantling and removal; 
all in accordance with the terms of said rental agreements. The rental of 
any such equipment, machinery or pars shall cease when the use thereof 
is no longer necessary for the Work.  

d. Sales, consumer, or similar taxes related to the Work, and for which 
Contractor is liable, imposed by laws and regulations.  

e. Deposits lost for causes other than negligence of Contractor, any 
subcontractor or anyone directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and royalty payments and fees 
for permits and licenses.  

f. Losses and damages (and related expenses) caused by damage to the 
Work, not compensated by insurance or otherwise, sustained by Contractor 
in connection with the performance and furnishing of the Work (except 
losses and damages within the deductible amounts of property insurance 
established by the County), provided loss has resulted from causes other 
than the negligence of Contractor, any subcontractor or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be 
liable. Such losses shall include settlements made with the written consent 
and approval of County. No such losses, damages and expenses shall be 
included in the Cost of the Work for the purpose of determining Contractor’s 
fee. If, however any such loss or damage requires reconstruction and 
Contractor is placed in charge thereof, Contractor shall be paid for service 
a proportional fee as stated above.  



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

83 
 

g. The cost of utilities, fuel and sanitary facilities at the site.  
h. Cost of premiums for additional bonds and insurance required because of 

changes in the Work. 
G. The term Cost of Work shall not include any of the following: 

1. Payroll costs and other compensation of Contractor’s officers, executives, 
principals, general managers, engineers, architects, estimators, attorneys, 
auditors, accountants, purchasing and contracting agents, expeditors, 
timekeepers, clerks, and other personnel employed by Contractor whether at 
the site or in Contractors principal or a branch office for general administration 
of the Work which are to be considered administrative cost covered by the 
Contractor’s fee.  

2. Expenses of Contractor’s offices other than Contractor’s office at the site.  
3. Any part of Contractor’s capital expenses, including interest and charges for 

delinquent payments.  
4. Original cost of premiums for all Bonds and for all insurance required by the 

Bid documents to purchase and maintain the same 
5. Costs due to the negligence of Contractor, any subcontractor or anyone 

directly or indirectly employed by any of them or for whose acts any of them 
may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any 
damage to property.  

6. Other overhead or general expense costs of any kind and the costs of any 
item not specifically and expressly included herein. 

H. The Contractor’s fee allowed to Contractor for general overhead and profit shall be 
determined by an amount not to exceed fifteen percent (15%) of the Cost of Work 
described above. 

I. For work performed by Sub-contractors the Contractor’s fee shall not exceed 5%. 
J. No fee will be allowed for cost of special consultants and supplemental costs as 

described above.  

3.2.15 Suspension, Delay or Termination of Work 
A. At any time and without cause, County may suspend the Work or any portion thereof 

for a period of not more than 90 days per event by notice in writing to Contractor 
which will fix the date on which Work may be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be allowed an adjustment in the Contract 
Price or an extension of the Contract time or both, directly attributable to any such 
suspension of work, if Contractor receives an approved change order as provided 
herein. 

B. The County, at its sole discretion may terminate the Contract if the Contractor: 
1. Is determined to be and adjudged to be bankrupt or insolvent; 
2. The Contractor makes a general assignment for the benefit of the Contractor’s 

creditors; 
3. A trustee or receiver is appointed for the Contractor for any of the Contractor’s 

property; 
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4. The Contractor files a petition to take advantage of any debtor’s act, to 
reorganize under the bankruptcy or applicable laws. 

5. Contractor fails to perform the Work in accordance with the Contract 
Documents including but not limited to: 
a. The Contractor repeatedly fails to supply sufficient skilled workmen or 

suitable materials or equipment, 
b. The Contractor repeatedly fails to make prompt payments to 

Subcontractors or for labor, materials or equipment. 
c. The Contractor disregards laws, ordinances, rules, regulation or orders of 

any public body having jurisdiction over the Work, 
d. The Contractor disregards the authority of the County, 
e. The Contractor otherwise violates any provision of the Contract 

Documents.  
C. The County may, without prejudice to any other right of surety, within a minimum of 

ten (10) calendar days from delivery of a written notice, terminate the services of the 
Contractor and take possession of the Project and of all materials, equipment, tools, 
construction equipment and machinery owned by the Contractor, and finish the Work 
by whatever method the County may deem expedient or at County's sole discretion 
may elect to suspend the work or any portion thereof until the cause for such order 
has been eliminated. In such case the Contractor shall not be entitled to receive any 
further payment until the Work is finished. 

D. Contractor shall be paid for Work completed in accordance with the Contract 
Documents.  

E. If an agreement cannot be reached and the County hires a different Contractor to 
complete the remaining work or the work is completed by a different means: 

1. The resulting costs incurred by the County will be determined by the County 
2. If such costs exceed such unpaid balance, the County will request that 

Contractor pay the difference to the County. 
3. If the Contractor refused to pay the difference to the County, the County may 

terminate the contract and request payment directly from the Contractor’s 
bonding company.  

4. Any unpaid balance of the current Contract Price that exceeds the direct and 
indirect cost of completing the Work, including compensation for additional 
professional services, shall not be paid to the Contractor.  

F. Where the Contractor’s services have been terminated by the County, said 
termination shall not affect any right or claim of the County against the Contractor 
existing at that time or which may thereafter accrue. Any payment by the County due 
the Contractor will not release the Contractor from compliance with the Contract. 
Contractor shall not be paid on account of loss of anticipated profits or revenue or 
other economic loss arising out of or resulting from such termination.  

G. After ten (10) calendar days from delivery of a written Notice to the Contractor from 
the County, the County may, without cause and without prejudice to any other right 
or remedy, elect to abandon the Project and terminate the Contract. In such case, 



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

85 
 

the Contractor shall be paid for all Work executed in conformance with the Contract 
plus reasonable profit.  

3.2.16 Subcontracting 
A. The Contractor may utilize the services of specialty subcontractors on those parts of 

the Work which, under normal contracting practices, are performed by specialty 
subcontractors. The County must approve the use of any subcontractor. 

B. The Contractor shall not award Work to subcontractor(s), in excess of fifty percent 
(50%) of the Contract Price, without prior written approval of the County.  

C. The Contractor shall be fully responsible to the County for the acts and omissions of 
the Contractor’s subcontractors, and of persons either directly or indirectly employed 
by them, as the Contractor is responsible for the acts and omissions of persons 
directly employed by the Contractor. 

D. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 
relative to the Work to bind subcontractors to the Contractor by the terms of the 
solicitation documents insofar as applicable to the Work of subcontractors and to 
give the Contractor the same power to terminating any subcontract that the County 
may exercise over the Contractor under any provision of the Contract.  

E. Nothing contained in this Contract shall create any contractual relation between any 
subcontractor and the County.  

3.2.17 Duties of the Contractor 
A. The Contract contains the provisions required for the construction of the Project. 

Information obtained from an officer, agent, or employee of the County or another 
person shall not affect the risks or obligations assumed by the Contractor or relieve 
Contractor from fulfilling any of the conditions of the Contract. The Contract requires 
performance of services entirely at the Contractor’s risk and Contractor has agreed 
to indemnify the County from all claims, demands, and actions, arising from the 
Contractor’s actions, errors, or omissions. 

B. The Contractor will supervise and direct all work to be performed pursuant to this 
Contract. Contractor will be solely responsible for the means, methods, techniques, 
sequences, and procedures of construction. The Contractor will employ and 
maintain at the project site a qualified Superintendent who shall have been 
designated in writing by the Contractor as the Contractor’s representative at the site 
and who shall not be replaced without written notice to County. 

C. The Superintendent shall be considered an agent of the Contractor and shall have 
full authority to act on behalf of the Contractor and all communications given to the 
Superintendent shall be as binding as if given to the Contractor. The Superintendent 
shall be present on the site at all times as required to perform adequate supervision 
and coordination of the services provided pursuant to this Contract.  Superintendent 
shall not be replaced without written approval of the County.  

D. If at any time Contractor or any subcontractor is suspended or debarred from 
conducting business with any city, county, state or federal government, Contractor 
has continuing obligation to promptly notify County. County has the option to 
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terminate Contract or require a different subcontractor at no additional cost to the 
County. 

E. Superintendent shall track on a daily basis all labor (including classifications), 
equipment and materials used on site.  Superintendent shall communicate this 
information to the Project Manager or representative. Superintendent and Project 
Manager shall agree on this usage. 

F. Contractor shall provide competent, suitably qualified personnel to survey, lay out 
and construct the Work as required by the Contract. Contractor shall at all times 
enforce strict discipline and good order among all workers at the sites and shall not 
employ on the Work any unfit person or anyone not skilled in the work assigned to 
them.  

G. Contractor shall be responsible to see that the completed Work complies accurately 
with the Contract. 

H. Contractor shall abide by the Los Alamos County Harassment Policy and 
Procedures #1120. 

3.2.18 Job Site Administration 
A. The Contractor is responsible for orderly use and cleanup of all job sites including 

staging areas and all areas affected by the project to the satisfaction of the County. 
Outdoor storage space may be obtained by the Contractor at its sole expense. 

B. The County may authorize by the Staging Area License, Contractor’s use of land 
owned by the County. Contractor shall comply with the terms of written agreements. 

C. Construction materials and equipment such as tools, scaffolds, forms and excess 
material not in use shall be stored or stacked in neat order at the contractor’s storage 
site. Contractor shall at all times as part of its services, keep the sites free from 
accumulation of waste materials or rubbish caused by Contractors operations. 

D. Contractor shall provide trash receptacles sufficient in number to accommodate all 
refuse generated within the property and provide for their regular and routine 
maintenance and servicing. At the completion of the services to be performed in the 
Contract, Contractor shall remove Contractor’s waste materials and rubbish from 
and about the project, as well as all Contractor’s tools, construction equipment, 
machinery and surplus materials and shall clean all surfaces. 

E. Contractor may provide lighting as necessary for security and safety of materials and 
equipment. Such lighting shall be down directed and approved by the Project 
Manager. 

F. Contractor shall provide portable toilets at all job sites sufficient in number to 
accommodate all waste generated within the site and provide for their regular and 
routine maintenance and servicing. 

G. Contractor shall restore to original condition all affected property not designated for 
alteration by the Contract.  

H. Services performed pursuant to this Contract are not to unduly interfere with the 
County’s normal operation and maintenance.  



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

87 
 

I. Contractor shall be responsible for all areas of the project used by the Contractor, 
subcontractors, suppliers or other involved in performance of the services to be 
performed in the Contract.  

J. Contractor shall have the right to exclude all who have no purpose or function related 
to the performance or inspection of the services, except personnel employed by the 
County or other governmental agencies. Contractor may require all persons on the 
site of the work to observe all regulations that the Contractor requires of its 
employees. Contractor will exert full control over the site and personnel with respect 
to use, safety and preservation of property and the existing facilities, except for 
controls as reserved to County or others.  

K. Contractor shall confine construction equipment, the storage of materials and 
equipment and the operations of workers to the site and land and areas identified in 
and permitted by the Bid documents and other land and areas permitted by Laws 
and Regulations. Contractor shall assume full responsibility for any damage to any 
such land or area or to the owner or occupant thereof or of any adjacent land or 
areas, resulting from the performance of the Work. Should any claim be made by 
any such owner or occupant because of the performance of the Work, Contractor 
shall promptly resolve such claim by negotiation or other proceeding at law. 

L. Contractor shall, to the fullest extent permitted by Laws and Regulations, indemnify 
and hold harmless County against all claims, costs, losses and damages arising out 
of or resulting from any claim or action, legal or equitable, brought by any such owner 
or occupant against County, Engineer or any other party indemnified hereunder to 
the extent caused by or based upon Contractor’s performance of the Work.   

M. Contractor shall be responsible for all materials brought to the job sites by the 
Contractor, its subcontractors or agents.  

N. Hazardous waste shall be properly stored and disposed in accordance with 
applicable laws and regulations. The Contractor shall promptly remove all spilled or 
splattered materials from surfaces to prevent marring, staining, or damage. 
Adequate clean-up will be evaluated prior to all applications for progress payment. 

O. County shall have the right to enter the premises for the purpose of doing work not 
covered by the Contract. This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work or the 
restoration of any damaged Work except such as may be caused by agents or 
employees of the County. 

P. County may perform other work related or unrelated to the Project on the premises 
using County’s own employees, other utility owners, or let other contracts for the 
performance of work.  If there is such work to be performed that was not noted in the 
Contract, written notice shall be given to the Contractor prior to the start of such 
work.  As directed by the County, Contractor shall provide proper and safe access 
to the County, contractors and utility owners to the premises and a reasonable 
opportunity for the introduction and storage of materials and equipment and the 
execution of such work.  
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Q. Contractor shall not endanger any work of others by cutting, excavating or otherwise 
altering their work and will only cut or alter their work with the written consent of 
County and the others whose work will be affected.  

R. Gas and Oil Storage, Service Areas, Concrete Batch Plant, Caretaker Dwelling 
Units- County shall approve the location of equipment areas, gas and oil storage 
areas, service areas, concrete batch plant and caretaker dwelling units in writing. 
Contractor shall clear all areas of brush, litter, grass and all other flammable debris 
for a radius of 50 feet. Caretaker dwelling units subject to approval by County.  

S. Prevention of Oil Spills – If Contractor maintains storage facilities or uses flammable 
or combustible liquids in the project area, Contractor will provide to the Fire Marshall 
an operational plan that addresses the use and appropriate measures which will 
address soil containment and clean-up. Pollutants such as fuels, lubricants and other 
harmful materials shall not be discharged on the ground.  

T. Contractor, at its sole expense, shall immediately take action to contain and clean 
up all potentially hazardous spills in the performance of this Contract which are 
caused by Contractor’s employees directly or indirectly as a result of subcontractor 
operations and shall immediately report to County and all applicable agencies,. 
Contractor will be held liable for all damages and costs of additional labor, 
equipment, supplies, and transportation deemed necessary by the County for the 
containments and cleanup of potentially hazardous spills caused by Contractor’s 
employees or resulting from subcontractor operations.  

U. Control of Sources of Ignition – When Contractor uses any process that requires an 
ignition source, Contractor must provide a plan outlining the process and prior 
approval must be granted by the Fire Marshall before any ignition source is used 
within the project area. Areas where welding cutting, burning, or grinding is occurring 
are to be shielded to prevent flying sparks and debris. Fires shall not be built on the 
premises. 

V. Communications – The Contractor’s communication system shall provide prompt 
and reliable communications between Contractor’s crews. Owner shall be able to 
communicate with Contractor 24/7; Contractor shall be responsive to phone calls 
and return calls within fifteen (15) minutes. 

W. Contractor shall conduct all activities associated with this project in such a manner 
that there will not be any adverse impact to archeological sites, trails, identified 
natural features, fences, gates and private property. 

X. Contractor shall be responsible for all damage to property and to persons, including 
third parties that occur as a result of its or its agents or employees or subcontractor 
or subcontractor’s employees fault or negligence.  

Y. Contractor shall cooperate with the owner of all utilities in removal and or 
rearrangement operations in order that these operations may progress in a 
reasonable manner and services shall not be unnecessarily interrupted.  

Z. In the event of interruption to utility services because of accidental breakage or as a 
result of lines being exposed or unsupported, Contractor shall promptly notify Project 
Manager and owner of the utility and shall cooperate with owner in the restoration of 
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services. If utility services are interrupted, cooperation shall be required until service 
is restored.  

AA. Contractor shall protect all streets, private roads and sidewalks, and shall make all 
necessary repairs for damage incurred during course of the work at Contractor’s own 
expense.  

BB. Contractor shall provide proper protection of all furnishings and fixtures likely to be 
damaged. When exterior openings are made, they shall be covered with weather 
tight protection at the end of the day’s work.  

CC. Contractor shall take suitable precautions to protect existing trees, shrubs, and other 
natural vegetation and fences during construction. The Contractor shall restore the 
area to permit re-vegetation of the area. This includes restoring the area to pre-
existing contours, reducing soil compaction by scarification, and mitigating for the 
effects of runoff. Any fences that need to be removed must be placed or dealt with 
as specified in Contract Documents. Contractor shall reseed disturbed areas in 
accordance with NMDOT Specifications or as specified in the Contract Documents.  

DD. The County will allow Contractor metered usage of water required for construction, 
to the extent of existing facilities. The Contractor shall obtain a water meter from the 
Los Alamos County Department of Public Utilities (DPU). Payment to the Utilities 
Department for the quantity of water used at the prevailing rate will be due before 
final acceptance of the project. A deposit for the water meter is required by DPU.  

EE. Contractor shall remove all snow and ice as may be required for the proper 
protection and performance of the Work and access to job site.  Snow and ice shall 
also be removed by the Contractor from active work zones open to the public. 

FF. Contractor shall provide all shoring, bracing, and sheathing as required for safety 
and for proper execution of the work and have some removed when work is 
completed.  

GG. Contractor shall provide installation and maintenance of necessary precautions to 
protect all personnel on the site, including members of the general public from injury 
or harm, including but not limited to posting of appropriate warning signs in 
hazardous areas. 

HH. Contractor shall at all times provide protection against weather (rain, wind, storms, 
frost, floods or heat) so as to maintain all Work, materials, apparatus, private 
property and fixtures free from injury or damage. At the end of the day’s work, all 
new Work likely to be damaged shall be protected.  

II. During cold weather, Contractor shall protect all work from damage. If low 
temperatures make it impossible to continue operations safely in spite of cold 
weather precautions, Contractor shall cease work and so notify County.  

JJ. Contractor may, as part of its work, provide and erect one sign with a minimum size 
of 2’ x 2’ with a maximum size of 4’ x 8’, with the Contractor’s name, license number, 
address and telephone number and locate sign as approved by the County. No other 
sign or advertisement shall be displayed by the Contractor unless requested or 
approved by the County. 



IFB25-04    Incorporated County of Los Alamos    Lift Station Rehabilitation Project - Los Arboles and North Road 
 

90 
 

3.2.19 Engineer’s Authority 
 The Engineer or the Engineer’s designated representative may: 

A. Recommend, disapprove, or reject Work which Engineer believes to be defective or 
will not produce a completed Project that conforms to the Technical Specifications 
and Contract Drawings or that will prejudice the integrity of the design concept of the 
completed Project as a functioning whole as indicated by the Technical 
Specifications and Contract Drawings or that will prejudice the integrity of the design 
concept of the competed Project as a functioning whole as indicated by the Technical 
Specifications and Contract Drawings require special inspection or testing of the 
Work, whether or not the Work is fabricated, installed or completed.  

B. The Engineer or representative may be on site during construction and determine if 
the Work is proceeding in accordance with Technical Specifications and Contract 
Drawings. Duties and responsibilities of Engineer may be modified by County as 
needed.  

C.  Inspections may be made at the factory or fabrication plant of the source of material 
supply. 

D. The Engineer will not be responsible for the construction means, controls, 
techniques, sequences, procedures or construction safety.  

E. As requested by County or Contractor, Engineer will issue to both County and 
Contractor with reasonable promptness written clarifications or interpretations of the 
requirements of the Technical Specification and Contract Drawings (in the form of 
Drawings or otherwise), which shall be consistent with intent of and reasonably 
inferable from Technical Specifications and Contract Drawings.  

F. Engineer may authorize minor variations in the Work from the requirements of the 
Technical Specifications and Contract Drawings which do not involve an adjustment 
in the Contract Price or the Contract Time and are compatible with the design 
concept of the completed Project as a functioning whole as indicated by a Field 
Order and will be binding on the County and also on Contractor who shall perform 
the Work involved promptly. 

G. Engineer will review and approve Shop Drawings, Samples and submittals in 
accordance with the schedule of submittals accepted by Engineer. Engineer’s review 
and approval will only be to determine if the items covered by the submittals will, 
after installation or incorporation in the Work, conform to the information given in the 
Technical Specifications and Contract Drawings and be compatible with the design 
concept of the completed Project as a functioning whole as indicated by the 
Technical Specifications and Contract Drawings. Engineer’s review and approval will 
not extend to means, methods, techniques, sequences, or procedures of 
construction, unless explicitly specified or related to applicable safety precautions or 
programs. The review and approval of a separate item as such will not indicate 
approval of the assembly in which the item functions. Contractor shall make 
corrections required by the Engineer and shall return the required number of 
corrected copies of the Shop Drawings and submit as required new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions 
other than the corrections called for by Engineer on previous submittals.  
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H. Engineer may assure the quality of work through independent testing.  Engineer shall 
provide test results to the Contractor and copy the Project Manager. 

3.2.20 Duties, Responsibilities and Limitations  
 

Duties, responsibilities and limitations of authority of the Resident Project Representative 
(RPR). 
A. General – RPR is the Engineer’s representative at the site, and will act as directed 

by and under the supervision of Engineer and will confer with Engineer regarding 
RPR’s actions. RPR’s dealings in matters pertaining to the on-site work shall in 
general be with Engineer and Contractor keeping County advised as necessary. 
RPR’s dealings with subcontractors shall only be through or with the full knowledge 
and approval of Contractor. RPR shall generally communicate with County with the 
knowledge of and under the direction of Engineer.  

B. Schedules – Review the progress schedule, schedule of submittals and schedule of 
values prepared by Contractor and consult with Engineer concerning acceptability.  

C. Conferences and Meetings – Attend meetings with Contractor, such as pre-
construction conferences, progress meetings, job conferences and other project 
related meetings and prepare and circulate copies of meeting minutes.  

D. Liaison – Serve as Engineer’s liaison with Contractor, working principally through 
Contractor’s Superintendent and assist in understanding the intent of the Technical 
Specifications and Contract Drawings and assist Engineer in serving as County’s 
liaison with Contractor when Contractor’s operations affect County’s on-site 
operations. 

E. Assist in obtaining from County additional details or information when required for 
proper execution of the Work.  

F. Advise Engineer and Contractor of the commencement of any Work requiring a Shop 
Drawing or Sample, if the submittal has not been approved by Engineer.  

3.2.21 Engineer’s Review of Work, Rejection of Work, Inspections, and Tests 
A. Verify that tests, equipment and systems startups, operating and maintenance 

training are conducted in the presence of appropriate personnel and that Contractor 
maintains adequate record thereof, record and report to County appropriate details 
relative to the test procedures and startups. 

B. Accompany visiting inspectors representing public or other agencies having 
jurisdiction over the Project; record the results of these inspections and report to 
County.  

C. Modifications – Consider and evaluate Contractor’s suggestions for modification in 
Drawings or Specifications and report with RPR’s recommendations to County. 
Transmit to Contractor decisions as issued by County.  

3.2.22 Limitations of Authority 
Resident Project Representative shall not: 
Authorize any deviation from the Technical Specifications and Contract Drawings or 
substitution of materials or equipment, unless authorized by County and approved by 
County. 
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A. Exceed limitations of Engineer’s authority as set forth in the Contract Documents. 
B. Undertake any of the responsibilities of Contractor, subcontractors or Contractor’s 

Superintendent. 
C. Advise on or issue directions relative to, or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of construction unless such 
advice or directions are specifically required in the Technical Specifications and 
Contract Drawings.  

D. Advise on or issue directions regarding, or assume control over safety precautions 
and programs in connection with the Work. 

E. Accept Shop Drawings or sample submittals from anyone other than Contractor. 
F. Shall not authorize County to occupy the Project in whole or in part. 
G. Participate in specialized field or laboratory tests or inspections conducted by others 

except as specifically authorized by County.  

3.2.23 Land and Right-of-Way 
A. The County shall provide to the Contractor information which delineates and 

describes the land owned and rights-of-way acquired. 
B. The Contractor may provide at the Contractor’s own expense and without liability to 

the County any additional land and access thereto that the Contractor may desire 
for temporary construction facilities or for storage of materials. 

3.2.24 Warranty/Guaranty 
A. The Contractor shall guarantee all materials and equipment furnished and Work 

performed for a period of one (1) year from the date established as Final Completion 
or as specified in the Technical Specifications. The Contractor warrants and 
guarantees for a period of one (1) year from the date of Final Completion that the 
completed Work is free from all defects due to faulty materials or workmanship and 
the Contractor shall promptly make such corrections as may be necessary by reason 
of such defects, including the repairs of any damage to other parts of the system 
resulting from such defects. The Contractor shall pay for any and all costs associated 
with correcting these defects, including but not limited to shipping, travel, labor and 
parts to repair and or replace the Work. The County will give notice of observed 
defects with reasonable promptness. In the event that the Contactor should fail to 
make such repairs, adjustments or other Work that may be made necessary by such 
defects, the County may do so and charge the Contractor the cost thereby incurred. 
The Performance Bond shall remain in full force and effect through this one (1) year 
warranty/guarantee period.  

B. All materials shall be of good quality and new. All warranties and guarantees 
specifically called for by the Specifications shall be provided in writing and expressly 
run to the benefit of County.  

C. Where defective Work (and damage to other Work) has been corrected, removed or 
replaced, the correction period hereunder with respect to such Work will be extended 
for an additional period of one year after such correction or removal and replacement 
has been satisfactorily completed.  
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D. All representations, indemnifications, warranties, and guarantees made in, required 
by or given in accordance with the Contract documents, as well as all continuing 
obligations indicated in the Contract documents, will survive the final payment, 
completion and acceptance of the Work and termination or completion of the 
Agreement.  

E. The Contract shall cover defects which shall be in existence during such two-year 
period but which shall not become apparent until thereafter.  

F. Contractor shall be fully responsible for all direct, indirect and consequential costs to 
the County approximately caused by such defects in materials or workmanship 
including defects in materials or workmanship supplied to the Contractor by a 
subcontractor or supplier. Contractor shall also hold the County harmless from 
liability of any kind arising from damage due to said defects.  

G. Contractor shall make all repairs and replacements or payments promptly upon 
receipt of written order from the County. If Contractor fails to make the repairs, 
replacements or payments promptly, County may do the work and Contractor and 
the Contractor’s Surety shall be liable for cost thereof, including but not limited to, 
fees and charges for engineers, architects, attorneys and other professionals. 

H. County will schedule an inspection eleven (11) months after the Final Completion 
date, providing Contractor with a minimum of one (1) week notice unless the County 
and Contractor mutually agree to other arrangements. Owner will contact Contractor 
to report and schedule any further warranty work as provided herein.   

3.2.25 Miscellaneous 
A. Taxes – Contractor shall be responsible for the payment of all applicable taxes, 

including but not limited to the State of New Mexico Gross Receipts Tax.  
B. Independent Contractor – The relationship of the Contractor to the County shall be 

that of an independent contractor. The Contractor and all employees and 
subcontractors of the Contractor, shall not be deemed agents or employees of the 
County. This agreement shall not be construed as a joint venture or partnership 
between the parties hereto. Nothing in this Agreement burdens the County with the 
duties of an employer concerning Contractor or any employee or subcontractor of 
the Contractor, under any state workers’ compensation laws, any state or federal 
occupational health and safety laws or any other state or federal laws.  

C. Contractor’s Authority – Contractor shall not enter into any agreement with any 
person which binds or is intending to bind County to any duty or obligation unless 
the County has given Contractor prior written consent to represent the County in 
such matter. Nor shall Contractor make representations to any person which indicate 
that Contractor is acting on behalf of the County without the County’s prior written 
consent.  

D. Contractor its agents or employees shall make no representation that they are County 
employees, nor shall they create the appearance of being employees by using a job 
or position title on a name plate, business cards or in any other manner bearing 
County’s name or logo. 
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3.2.26 Dispute Resolution, Applicable Law, and Venue    
A. Arbitration – This agreement is not subject to arbitration.  
B. Dispute Resolution Procedure – The Contractor shall submit in writing to the 

Purchasing Agent, any claim unresolved by the County concerning performance by 
the parties, in accordance with Los Alamos County Procurement Code, Section 31-
232 – Contract Claims. Contractor shall carry on the Work and adhere to the 
progress schedule during all disputes or disagreements with County. No Work shall 
be delayed or postponed pending resolution of any disputes or disagreements, 
except as County and Contractor may otherwise agree in writing. 

C. Applicable Law, Venue – Contractor and County agree that the laws of New Mexico 
and County Ordinances shall govern any dispute or claim arising from the Contract 
or the rights, duties and obligations created therein. Contractor and County further 
agree that all court actions shall be filed and pursued in New Mexico courts, unless 
the parties mutually agree to a different forum. Venue shall be in the First Judicial 
Court of New Mexico, Los Alamos, New Mexico.  

D. If the surety on any Bond furnished by the Contractor is declared as bankrupt or 
becomes insolvent or its right to do business is terminated in New Mexico or it ceases 
to meet the requirement in Los Alamos Ordinances, Contractor shall within 10 
calendar days thereafter substitute another Bond and surety, both of which must be 
acceptable to County.  

E. When any period of time is referred to in the Contract documents by days, it will be 
computed to exclude the first and include the last day of such period. If the last day 
of such period falls on a Saturday or Sunday or on a day made a legal holiday by 
Los Alamos County, such day will be omitted from the computation. A calendar day 
of twenty-four hours measured from midnight to the next midnight will constitute a 
day.  

3.2.27 Examination of Records Provisions 
A. The Contractor agrees that the County, and any authorized representative of the 

County, shall, until the expiration of six (6) years after acceptance of final payment 
of the Contract Price, have access to and the right to examine any directly pertinent 
books, documents, papers and records of the Contractor involving transactions 
relating to this Contract.  

3.2.28 American with Disabilities Act Compliance 
A. The Contractor will comply with all relevant provisions of the Americans with 

Disabilities Act, as well as with the New Mexico Human Rights Act, and all other 
applicable local, state, and federal laws governing the rights of the disabled.  

3.2.29 A.  Bids and Proposals are public Records 
 Pursuant to the New Mexico Inspection of Public Records Act NMSA- 1978, Chapter 

14, Article 2, all materials submitted under this IFB shall be presumed and 
considered public records.  Except to the extent any information may be protected 
by state or federal law, bids shall be considered public documents and available for 
review by the public. 
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3.2.30 Wage Rate Determination 
A. Issuance of the following wage rate determination is done pursuant to Section 13-4-

11 N.M.S.A. 1978, as amended, or such successor statute and with duly adopted 
rules and regulations properly registered with the Supreme Court, as required by 
law, and other statutes pertaining to public works in New Mexico.  

B. Each certified payroll shall have the correct Wage Rate Decision Number printed 
clearly on the first page. The Contractor and all Subcontractors shall also submit 
certified payrolls. Prior to the issuance of a Certificate of Payment, the Contractor 
shall determine that a certified payroll has been submitted to the State Labor 
Commission as provided for by State law and that all other provisions applicable to 
and relating to the payment of wages to artisans, draftsmen, laborers has been 
abided by and that said payments have been made in accordance with established 
scales as furnished by the State Labor Commission for this particular contract.  
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3.3 ATTACHMENTS  
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3.3.1 License Agreement for Staging Area 
 
 
THIS LICENSE AGREEMENT (Agreement) is entered into by and between the Incorporated 
County of Los Alamos (County) and Contractor, a _______________ Corporation to be 
effective for all purposes on ___________________.  
 
A. PURPOSE 
The purpose of this Agreement is to grant to CONTRACTOR the revocable privilege of using 
County properties (Properties), more specifically described herein, for staging areas to facilitate 
CONTRACTOR’S work on Los Alamos County Project No. IFB25-04 Lift Station 
Rehabilitation Project  -Los Arboles and North Road. The County's grant of this revocable 
privilege shall satisfy County's obligation to provide CONTRACTOR with staging areas under the 
above-identified Project.  
 
B. TERM 
This Agreement shall commence on _____________ and shall continue until CONTRACTOR’S 
work under the above-referenced Project is substantially complete, unless sooner terminated as 
provided herein.  

C. USE OF THE PREMISES 
County grants to CONTRACTOR the use of the property described herein for staging area to 
include the placement, unless specifically excluded herein one (1)-caretaker unit, the storage of 
Project related materials, and the storage of Project related equipment, and for no other purpose. 
Caretaker units shall not exceed eight (8) feet by forty (40) feet and may be used as a dwelling 
unit for CONTRACTOR’S personnel with a maximum of two (2) occupants per unit.  
 
D. GENERAL REQUIREMENTS APPLICABLE TO ALL PROPERTIES 
The following requirements are applicable to all Properties unless specifically addressed or 
modified in Section E. Specific Properties herein: CONTRACTOR shall:   

1. Provide properly anchored portable toilets sufficient in number to accommodate all waste 
generated within the Property.  Locate portable toilets as far as possible away from 
residential development and provide for their regular and routine maintenance and 
servicing;  

2. Provide covered trash receptacles sufficient in number to accommodate all refuse 
generated within the property and provide for their regular and routine maintenance and 
servicing;  

3. May provide sufficient lighting necessary for security and safety of persons, material and 
equipment as well as for the security and safety of the public. Such lighting shall be down 
directed and produce no glare and conform to the New Mexico Dark Sky Act; 

4. Provide and maintain a protective buffer between staging activities and nearby water 
courses; 

5. Provide Good housekeeping measures as outlined in the Storm Water Pollution 
Prevention Plan (SWPPP) will be adhered to at all times; 

6. Provide any applicable utility hook-ups at contractor’s coordination and expense; 
7. Provide storm water pollution protection and management at his/her expense; 
8. Ensure staging area boundaries do not encroach onto other properties or open space. 
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E. SPECIFIC PROPERTIES 
The following specific Properties, including specific uses or limitations to such use, are designated 
as staging areas for use by CONTRACTOR in conformity with the contract documents and this 
License.  
 
STAGING AREA: An area near the site as coordinated with the Contractor and County 
Project Manager (Contractor accepts to use area by initialing: _____) 
Site-specific requirements are as follows:  

1. Weather resistant Information Board for posting required information such as prevailing 
wage rates, Need to Know information, Notice of Intent, Safety Info, etc.;  

2. Fuel storage tank is not permitted; 
3. Limited Repair of vehicles and equipment is permitted as per SWPPP; 
4. Clearing and grubbing is not permitted; 
5. Grading of the property is not permitted; 
6. Fencing exists but Contractor is responsible for providing additional security if deemed 

necessary by the Contractor.   Optional lighting to the extent that surrounding homes are 
not affected by glare is permitted; to be approved by Project Manager; 

7. All materials and equipment must be confined within the defined area; 
8. Limited storage space of traffic control devices and storage containers is permitted; 
9. Maximum of two (2) portable toilets are permitted; 
10. Contractor shall provide adequate dust control at proper frequencies within the staging 

area; 
11. Sweep Staging area as needed.   

 
G. ASSIGNMENT 
This License is not assignable.  
 
H. RECORDS 
CONTRACTOR shall maintain throughout the term of this License records necessary to 
demonstrate that all of the terms and conditions of the License have been met, including but not 
limited to records relating to any necessary licenses, permits, and other “authorizations” and 
compliance with any and rules, regulations, requirements or guidelines applicable to 
CONTRACTOR’S use of the Properties. CONTRACTOR shall make available for inspection by 
County all records, books of account, memoranda and other documents pertaining to County 
immediately upon request of County.  
 
I. STRUCTURES, IMPROVEMENTS, ALTERATIONS OR ADDITIONS 
Except as specifically permitted or required herein, no structures, improvements, alterations or 
additions shall be permitted on the Properties without the prior written authorization of County. 
CONTRACTOR shall maintain and leave the" Properties in a clean condition, free of debris and 
litter, and restored to their prior condition or as close thereto as is reasonably practicable.  
 
J. LIABILITY 
County shall not be liable for any cost of expense or any kind or nature with respect to this License 
or CONTRACTOR’S use of the Properties, CONTRACTOR shall promptly pay all costs and 
expenses associated with CONTRACTOR’S use of the Properties including, without limitation, 
the cost of utility services and fencing.  CONTRACTOR shall assure; and provide evidence to 
County that the insurance maintained by CONTRACTOR under its Contract the performance of 
work IFB25-04 is applicable to and will cover losses resulting from the use of the Properties. 
CONTRACTOR agrees to indemnify, defend, and hold County harmless from any liability, 
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damage, loss, injury, cause of action, and costs and expenses (including attorneys' fees), of any 
kind or nature, arising from or in any way related to the use of the Properties, including but not 
limited to, any liability, damage, loss, injury, cause of action, or costs and expenses (including 
attorneys' fees) arising from or in any way related to any actual, threatened or alleged disposal, 
release, or contamination by hazardous substances of the Properties by CONTRACTOR its 
employees, subcontractors and agents. CONTRACTOR’S obligations under this Section shall 
survive the expiration or termination of the License.  
 
K. SAFETY 
CONTRACTOR shall assure that all of its operations conducted on the Properties are performed 
in a safe manner.  
 
L. COUNTY ACCESS TO PROPERTIES 
County and its designated representatives shall have access to the Properties at all times. 
CONTRACTOR shall notify County immediately of any situation that may arise on the Properties 
that may cause damage or harm to the health, welfare or safety of the public or to the environment 
and property of County and shall fully cooperate with County in addressing any such situation.  
 
M. APPLICABLE LAWS 
CONTRACTOR shall comply with all federal, state, and local laws, regulations, ordinances and, 
other legal requirements applicable to CONTRACTOR’S use of and activities on the Properties. 
This License shall be construed and enforced according to the Laws of the State of New Mexico.  
 
N. CANCELLATION AND VACATION OF THE PROPERTIES 
County may, at its sole discretion immediately cancel this License or any part hereof at any time 
with or without cause and no further use shall be made of the Properties by CONTRACTOR.  
Failure of County to fully enforce any and all provisions of this License shall not constitute a waiver 
of any future breach of any such terms or provisions. Upon expiration or cancellation of this 
License, the CONTRACTOR shall remove within seven (7) days all equipment, tools, vehicles, 
and any other property belonging to the CONTRACTOR from the Properties and shall leave the 
Properties in clean condition, free of debris and litter and restored to its prior condition or as close 
thereto as reasonably practicable.  
 
ATTEST: INCORPORATED COUNTY OF LOS ALAMOS 
 
_________________________________  _____________________________________ 
Naomi D. Maestas Philo S. Shelton, III P.E. 
County Clerk  Utilities Manager 
 
Approved as to Form  
 
________________________________ 
J. Alvin Leaphart 
County Attorney 
 
 
___________________________     ________________________  ____________  
Contractor    Title      Date 
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3.3.2 Wage Rate Information 
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3.4  TECHNICAL SPECIFICATIONS 
 
Specifications book and plan documents may be obtained from the below Egnyte Link: 
EGNYTE LINK: https://losalamosnm.egnyte.com/fl/SSc8lDxLmL  
 
 

 
 

https://losalamosnm.egnyte.com/fl/SSc8lDxLmL
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