
 
 
 
 

101 Camino Entrada, Building 3 

Los Alamos, New Mexico 87544 (505) 663-1889 

Procurement Division 

 
June 7, 2024 

 
TO ALL HOLDERS OF SOLICITATION DOCUMENTS FOR: 

Request for Proposals No.  RFP24-44 
RFP Name: Los Alamos Ice Rink Refrigeration System Replacement and 

Mechanical Room Upgrades 
 

Addendum No. 2 
 
This Addendum No. 2 forms a part of the Solicitation Documents and modifies, as noted below, 
the original Solicitation Documents identified above. 
 

1. The closing date is changed to June 27, 2024 at 2:00 pm MT. 
2. Drawings for the refrigeration system and mechanical room are provided at the 

following: 
https://losalamosnm.egnyte.com/fl/7XDBzUy2dA.  

3. Below are questions received from potential Proposers and the County’s 
responses. 

A. Question: The PROJECT TIMELINE section states “the ammonia 
refrigeration system and the mechanical upgrades be completed and 
commissioned to the contracted characteristics specifications no later 
than March 20, 2025.” Exhibit “E” states “The new refrigeration plant and 
room upgrades must be completed by August 31, 2025.” Which is 
correct?  
Answer:  The March 20, 2025 date reflects the County’s strong 
preference to remove the current temporary chiller and place the new 
permanent chiller on site on the same date to take advantage of the 
efficiency of one-time only crane operations to coordinate removal of the 
temporary chiller and placement and installation of the permanent 
chiller.  The August 31, 2025 completion date is the date needed to 
achieve timely execution of County tasks related to the new ice season.   

 
B. Question: What is the Liquidated Damages amount? 

Answer: The LD is $1000 per day. Note that Liquidated Damages would 
apply to any Work extending beyond the August 31, 2025 date.  
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C. Question: Is there a Plan Holders list: 

Answer: Plan holders list as of June 7, 2024 is: 
Arena Products and Services; APS Mechanical; Modern Mechanical; 
Cimco Refrigeration; Ultimate Fabrication; Everything Ice: Parker 
Construction.  
 

D. Question: What is the estimated budget for the project? 
Answer: Estimated budget for the project is approximately $2.5 MM.  

 
 
All other provisions of the Solicitation Documents shall remain unchanged.  This Addendum No. 
2 is hereby made a part of the Solicitation Documents to the same extent as those provisions 
contained in the original documents and all itemized listings thereof.  
 
Each Respondent is requested to acknowledge receipt of this Addendum No. 2 with the 
Proposal Forms. 
 
I hereby acknowledge receipt of this Addendum No. 2.  
 
 
 
 
              
Signed      Print Name    Date 
 
              
Title      Company 
 
 
 


